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Master Estimating Template

ESTIMATE SUMMARY SHEET BIDS DUE: .
CLIENT & PROJECT NAME CONTACT:  

RESPONSIBLE ESTIMATOR: 
ITM MATERIALS LABOR SUBCONTRACTS EQUIPMENT ACTIVITY COMMENTS

# DESCRIPTION TOTAL TOTAL TOTAL TOTAL TOTAL
100 Div 1 -GENERAL CONDITIONS -$                 -$                 -$                 -$                 -$                   
200 Div 2 - SITE WORK -$                 -$                 -$                 -$                 -$                   
300 Div 3 - CONCRETE & PAVING -$                 -$                 -$                 -$                 -$                   
400 Div 4 - MASONRY & BRICKWORK -$                 -$                 -$                 -$                 -$                   
500 Div 5 - METALS & STEEL -$                 -$                 -$                 -$                 -$                   
600 Div 6 - WOODS & PLASTICS -$                 -$                 -$                 -$                 -$                   
700 Div 7 - BUILDING PROTECTION -$                 -$                 -$                 -$                 -$                   
800 Div 8 - DOORS & WINDOWS -$                 -$                 -$                 -$                 -$                   
900 Div 9 - FINISHES & PAINTING -$                 -$                 -$                 -$                 -$                   

1000 Div 10 - SPECIALTIES -$                 -$                 -$                 -$                 -$                   
1100 Div 11 - SPECIAL EQUIPMENT -$                 -$                 -$                 -$                 -$                   
1200 Div 12 - FURNISHINGS & CASEWORK -$                 -$                 -$                 -$                 -$                   
1300 Div 13 - SPECIAL CONSTRUCTION -$                 -$                 -$                 -$                 -$                   
1400 Div 14 - CONVEYING SYSTEMS -$                 -$                 -$                 -$                 -$                   
1500 Div 15 - MECHANICAL & HVAC -$                 -$                 -$                 -$                 -$                   
1600 Div 16 - ELECTRICAL SYSTEMS -$                 -$                 -$                 -$                 -$                   

0 SPARE -$                 -$                 -$                 -$                 -$                   
0 SPARE -$                 -$                 -$                 -$                 -$                   

-$                   
TOTAL MATERIALS -$                 TOTAL LABOR -$                 TOTAL SUBS -$                 TOTAL EQUIPMENT -$                 -$                   

Sales & Use Taxes on Materials 9% -$                   Enter %'s based specific requirements)
Labor Burdens 45% -$                   

TOTAL BARE PROJECT COSTS -$                   

OVERHEAD & PROFIT @ 20% -$                   

TOTAL NET PROJECT COSTS -$                   

P & P BONDS 5% -$                   
PERMITS & FEES 1.50% -$                   

TOTAL GROSS PROJECT COSTS -$                   

ADJUSTMENTS TO PROPOSAL

    
TOTAL LUMP SUM BID SUBMITTED -$                   

See Operational & Setup 
Tips Below.



Page 1 of 1 Company Name
PROJECT ESTIMATING

4:16 AM on 2/16/2011
CAS 021101-1 Construction Project Estimating Template

Master Estimating Template

Div 1 -GENERAL CONDITIONS CLIENT & PROJECT NAME
ITM MATERIALS LABOR SUBCONTRACTS EQUIPMENT ACTIVITY COMMENTS

# DESCRIPTION QTY U/M EACH TOTAL QTY U/M EACH TOTAL MAT LABOR TOTAL TIME U/M RATE TOTAL TOTAL
100 General Requirements -$                -$                -$                -$                -$                   
101 Supervision -$                -$                -$                -$                -$                   
102 Mobilize/Job Signs -$                -$                -$                -$                -$                   
103 Job Setup -$                -$                -$                -$                -$                   
104 Layout/Batter Boards -$                -$                -$                -$                -$                   
105 Office Supplies -$                -$                -$                -$                -$                   
106 Barricading -$                -$                -$                -$                -$                   
107 Site Security -$                -$                -$                -$                -$                   
108 Final Cleanup -$                -$                -$                -$                -$                   
109 Job Cleanup -$                -$                -$                -$                -$                   
110 Freight -$                -$                -$                -$                -$                   
111 Hauling -$                -$                -$                -$                -$                   
112 Temporary Toilet -$                -$                -$                -$                -$                   
113 Living Expense -$                -$                -$                -$                -$                   
114 Miscellaneous -$                -$                -$                -$                -$                   
115 Small Tools -$                -$                -$                -$                -$                   
116 OSHA / Safety -$                -$                -$                -$                -$                   
117 Promo/Entertainment -$                -$                -$                -$                -$                   
118 Design/Engineering -$                -$                -$                -$                -$                   
119 Job Photos -$                -$                -$                -$                -$                   
120 Communications -$                -$                -$                -$                -$                   
121 Temporary Utilities -$                -$                -$                -$                -$                   
122 Bldrs Risk/Gen. Liab -$                -$                -$                -$                -$                   
123 Travel Expense (Gas) -$                -$                -$                -$                -$                   
124 Ice and Water -$                -$                -$                -$                -$                   
125 Medical Insurance -$                -$                -$                -$                -$                   
126 Punch List Items -$                -$                -$                -$                -$                   
127 Rebate to Owner -$                -$                -$                -$                -$                   
128 Job Site Security -$                -$                -$                -$                -$                   
129 Equipment -$                -$                -$                -$                -$                   
130 Legal Expense -$                -$                -$                -$                -$                   
131 Interest -$                -$                -$                -$                -$                   
132 Scaffolding -$                -$                -$                -$                -$                   
133 Utility Connection -$                -$                -$                -$                -$                   
134 Office/Tool Shed -$                -$                -$                -$                -$                   
135 Testing - Concrete/Soils -$                -$                -$                -$                -$                   
136 -$                -$                -$                -$                -$                   
137 -$                -$                -$                -$                -$                   
138 -$                -$                -$                -$                -$                   

-$                -$                -$                -$                -$                   
TOTAL MATERIALS -$                TOTAL LABOR -$                TOTAL SUBS -$                TOTAL EQUIPMENT -$                -$                   
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Div 2 - SITE WORK CLIENT & PROJECT NAME
ITM MATERIALS LABOR SUBCONTRACTS EQUIPMENT ACTIVITY COMMENTS

# DESCRIPTION QTY U/M EACH TOTAL QTY U/M EACH TOTAL MAT LABOR TOTAL TIME U/M RATE TOTAL TOTAL
200 Site & Earth Work -$                -$                -$                -$                -$                   
201 Clear Site -$                -$                -$                -$                -$                   
202 Cut & Dispose Trees -$                -$                -$                -$                -$                   
203 Diesel Fuel/Tank -$                -$                -$                -$                -$                   
204 Hand Excavation -$                -$                -$                -$                -$                   
205 Machine Excavation -$                -$                -$                -$                -$                   
206 Excavate Load. Dock -$                -$                -$                -$                -$                   
207 Barrowed/Compac Fill -$                -$                -$                -$                -$                   
208 Sand Fill/Compaction -$                -$                -$                -$                -$                   
209 Backfil/Compaction -$                -$                -$                -$                -$                   
210 Gravel Fill -$                -$                -$                -$                -$                   
211 Rough Grading -$                -$                -$                -$                -$                   
212 Fine Grading -$                -$                -$                -$                -$                   
213 Site Grading -$                -$                -$                -$                -$                   
214 Visqueen -$                -$                -$                -$                -$                   
215 Shell Fill -$                -$                -$                -$                -$                   
216 Underground Drainage -$                -$                -$                -$                -$                   
217 Concrete Pipe -$                -$                -$                -$                -$                   
218 Storm Drain Lines -$                -$                -$                -$                -$                   
219 French Drain -$                -$                -$                -$                -$                   
220 Fabric or Geo Grid -$                -$                -$                -$                -$                   
221 Erosion Control Mat -$                -$                -$                -$                -$                   
222 Soil Treating -$                -$                -$                -$                -$                   
223 Insectiside -$                -$                -$                -$                -$                   
224 Spread Topsoil/Grass -$                -$                -$                -$                -$                   
225 Soil Testing -$                -$                -$                -$                -$                   
226 Demo/Cut/Patch Site -$                -$                -$                -$                -$                   
227 Asbestos Removal -$                -$                -$                -$                -$                   
228 Dispose of Soils -$                -$                -$                -$                -$                   
229 Drilled Piers -$                -$                -$                -$                -$                   
230 Wood Piles -$                -$                -$                -$                -$                   
231 Concrete Piles -$                -$                -$                -$                -$                   
232 Piling Tests -$                -$                -$                -$                -$                   
233 Auger Cast Piling -$                -$                -$                -$                -$                   
234 Curbs -$                -$                -$                -$                -$                   
235 Gutters -$                -$                -$                -$                -$                   
236 Pipe Bumpers -$                -$                -$                -$                -$                   
237 Concrete Bumpers -$                -$                -$                -$                -$                   
238 Conc. Splash Blocks -$                -$                -$                -$                -$                   
239 Chain Link Fence -$                -$                -$                -$                -$                   
240 Wood Fence -$                -$                -$                -$                -$                   
241 Turn Ins -$                -$                -$                -$                -$                   
242 Catch Basins -$                -$                -$                -$                -$                   
243 Forming Parking Lot -$                -$                -$                -$                -$                   
244 Pour/Finish Park Lot -$                -$                -$                -$                -$                   
245 Concrete -$                -$                -$                -$                -$                   
246 Base -$                -$                -$                -$                -$                   
247 Pavement Marking -$                -$                -$                -$                -$                   
248 Asphalt -$                -$                -$                -$                -$                   
249 Irrigation Meter -$                -$                -$                -$                -$                   
250 Grass -$                -$                -$                -$                -$                   
251 Shrubbery -$                -$                -$                -$                -$                   
252 Sidewalk -$                -$                -$                -$                -$                   
253 Driveway -$                -$                -$                -$                -$                   
254 Site Utilities -$                -$                -$                -$                -$                   
255 Well Water -$                -$                -$                -$                -$                   
256 Site Supervision -$                -$                -$                -$                -$                   

-$                -$                -$                -$                -$                   
TOTAL MATERIALS -$                TOTAL LABOR -$                TOTAL SUBS -$                TOTAL EQUIPMENT -$                -$                   
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Div 3 - CONCRETE & PAVING CLIENT & PROJECT NAME
ITM MATERIALS LABOR SUBCONTRACTS EQUIPMENT ACTIVITY COMMENTS

# DESCRIPTION QTY U/M EACH TOTAL QTY U/M EACH TOTAL MAT LABOR TOTAL TIME U/M RATE TOTAL TOTAL
300 Concrete -$                 -$                 -$                 -$                 -$                    
301 Concrete Footings -$                 -$                 -$                 -$                 -$                    
302 Grade Beams -$                 -$                 -$                 -$                 -$                    
303 Demo/Cut/Patch Concr -$                 -$                 -$                 -$                 -$                    
304 Foundation Walls -$                 -$                 -$                 -$                 -$                    
305 Visqueen -$                 -$                 -$                 -$                 -$                    
306 Foundation Backfill -$                 -$                 -$                 -$                 -$                    
307 Conc. Colum/Beams -$                 -$                 -$                 -$                 -$                    
308 Concr. Canop/Lintels -$                 -$                 -$                 -$                 -$                    
309 Grout Fill/Column -$                 -$                 -$                 -$                 -$                    
310 Slab on Grade -$                 -$                 -$                 -$                 -$                    
311 Supported Slabs -$                 -$                 -$                 -$                 -$                    
312 Walks & Drives -$                 -$                 -$                 -$                 -$                    
313 Toppings -$                 -$                 -$                 -$                 -$                    
314 Wall Concrete -$                 -$                 -$                 -$                 -$                    
315 Trench Slabs -$                 -$                 -$                 -$                 -$                    
316 Slabs At Dock/Well -$                 -$                 -$                 -$                 -$                    
317 Slab At Pits -$                 -$                 -$                 -$                 -$                    
318 Freezer Slab -$                 -$                 -$                 -$                 -$                    
319 Ramps -$                 -$                 -$                 -$                 -$                    
320 Piers -$                 -$                 -$                 -$                 -$                    
321 Curbs -$                 -$                 -$                 -$                 -$                    
322 Pylon Foundation -$                 -$                 -$                 -$                 -$                    
323 Concrete Stairs -$                 -$                 -$                 -$                 -$                    
324 Pan Stair Fill -$                 -$                 -$                 -$                 -$                    
325 Equip/Mech Pads -$                 -$                 -$                 -$                 -$                    
326 Concrete Testing -$                 -$                 -$                 -$                 -$                    
327 Catch Basins -$                 -$                 -$                 -$                 -$                    
328 Trench Drains -$                 -$                 -$                 -$                 -$                    
329 Pipe Ballards -$                 -$                 -$                 -$                 -$                    
330 Special Pours -$                 -$                 -$                 -$                 -$                    
331 Expansion Joint -$                 -$                 -$                 -$                 -$                    
332 Concrete Accessories -$                 -$                 -$                 -$                 -$                    
333 Small Tools/Consum. -$                 -$                 -$                 -$                 -$                    
334 Conc. Joint Sealing -$                 -$                 -$                 -$                 -$                    
335 Precast/Prestress -$                 -$                 -$                 -$                 -$                    
336 Footings/Caps Forms -$                 -$                 -$                 -$                 -$                    
337 Grade Beams Forms -$                 -$                 -$                 -$                 -$                    
338 Walls Forms -$                 -$                 -$                 -$                 -$                    
339 Columns & Beams Form -$                 -$                 -$                 -$                 -$                    
340 Supported Slab Form -$                 -$                 -$                 -$                 -$                    
341 Edge Forms -$                 -$                 -$                 -$                 -$                    
342 Step Form -$                 -$                 -$                 -$                 -$                    
343 Walks/Drives Forms -$                 -$                 -$                 -$                 -$                    
344 Caps/Sills Forms -$                 -$                 -$                 -$                 -$                    
345 Pits/Sumps/Etc Forms -$                 -$                 -$                 -$                 -$                    
346 Wreck Forms -$                 -$                 -$                 -$                 -$                    
347 Pier Forms -$                 -$                 -$                 -$                 -$                    
348 Curb Forms -$                 -$                 -$                 -$                 -$                    
349 Keyway Forms -$                 -$                 -$                 -$                 -$                    
350 Lintel Shoring -$                 -$                 -$                 -$                 -$                    
351 Form Trench Drain -$                 -$                 -$                 -$                 -$                    
352 Form Catch Basin -$                 -$                 -$                 -$                 -$                    
353 PVC Water Stop -$                 -$                 -$                 -$                 -$                    
354 Non Shrink Grout -$                 -$                 -$                 -$                 -$                    
355 Snap Ties -$                 -$                 -$                 -$                 -$                    
356 Special Forms -$                 -$                 -$                 -$                 -$                    
357 Rebar -$                 -$                 -$                 -$                 -$                    
358 Wire Mesh -$                 -$                 -$                 -$                 -$                    
359 Tie Wire -$                 -$                 -$                 -$                 -$                    
360 Rod Chains -$                 -$                 -$                 -$                 -$                    
361 Epoxy Toppings -$                 -$                 -$                 -$                 -$                    
362 Trench Slab Finish -$                 -$                 -$                 -$                 -$                    
363 Finish Retain.Wall -$                 -$                 -$                 -$                 -$                    
364 Trowel Finish -$                 -$                 -$                 -$                 -$                    
365 Float Finish -$                 -$                 -$                 -$                 -$                    
366 Broom Finish -$                 -$                 -$                 -$                 -$                    
367 Set Screeds -$                 -$                 -$                 -$                 -$                    
368 Colored Topping -$                 -$                 -$                 -$                 -$                    
369 Exposed Aggregate -$                 -$                 -$                 -$                 -$                    
370 Point & Dress -$                 -$                 -$                 -$                 -$                    
371 Rubbing -$                 -$                 -$                 -$                 -$                    
372 Hardner -$                 -$                 -$                 -$                 -$                    
373 Abrasive Grit -$                 -$                 -$                 -$                 -$                    
374 Cure Concrete -$                 -$                 -$                 -$                 -$                    
375 Cut Slab Control -$                 -$                 -$                 -$                 -$                    
376 Special Concrete -$                 -$                 -$                 -$                 -$                    
377 -$                 -$                 -$                 -$                 -$                    
378 -$                 -$                 -$                 -$                 -$                    
379 -$                 -$                 -$                 -$                 -$                    

-$                 -$                 -$                 -$                 -$                    
TOTAL MATERIALS -$                 TOTAL LABOR -$                 TOTAL SUBS -$                 TOTAL EQUIPMENT -$                 -$                    
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Div 4 - MASONRY & BRICKWORK CLIENT & PROJECT NAME
ITM MATERIALS LABOR SUBCONTRACTS EQUIPMENT ACTIVITY COMMENTS

# DESCRIPTION QTY U/M EACH TOTAL QTY U/M EACH TOTAL MAT LABOR TOTAL TIME U/M RATE TOTAL TOTAL
400 Masonry -$                -$                -$                -$                -$                   
401 Face Brick -$                -$                -$                -$                -$                   
402 Common Brick -$                -$                -$                -$                -$                   
403 Brick Waterproofing -$                -$                -$                -$                -$                   
404 Pavers -$                -$                -$                -$                -$                   
405 Concrete Block -$                -$                -$                -$                -$                   
406 4" Concrete Block -$                -$                -$                -$                -$                   
407 6" Concrete Block -$                -$                -$                -$                -$                   
408 8" Concrete Block -$                -$                -$                -$                -$                   
409 12" Concrete Block -$                -$                -$                -$                -$                   
410 Core Filled Block -$                -$                -$                -$                -$                   
411 Blockfill -$                -$                -$                -$                -$                   
412 Clay Tile -$                -$                -$                -$                -$                   
413 Stacked Glazed Tile -$                -$                -$                -$                -$                   
414 Cast Stone -$                -$                -$                -$                -$                   
415 Marble & Granite -$                -$                -$                -$                -$                   
416 Zonolite Block Fill -$                -$                -$                -$                -$                   
417 Styrene Block Fill -$                -$                -$                -$                -$                   
418 Mortar & Sand -$                -$                -$                -$                -$                   
419 8" Durawall -$                -$                -$                -$                -$                   
420 12" Durawall -$                -$                -$                -$                -$                   
421 Reinforcing & Access -$                -$                -$                -$                -$                   
422 Thruwall Flashing -$                -$                -$                -$                -$                   
423 Brick Lintels -$                -$                -$                -$                -$                   
424 Masonry Cut & Patch -$                -$                -$                -$                -$                   
425 Clean Blocks -$                -$                -$                -$                -$                   
426 Clean Bricks -$                -$                -$                -$                -$                   
427 Bituminous Coating -$                -$                -$                -$                -$                   
428 Scaffolding -$                -$                -$                -$                -$                   
429 Masonry Sub -$                -$                -$                -$                -$                   
430 Masonry Clean-Up -$                -$                -$                -$                -$                   
431 -$                -$                -$                -$                -$                   
432 -$                -$                -$                -$                -$                   
433 -$                -$                -$                -$                -$                   

-$                -$                -$                -$                -$                   
TOTAL MATERIALS -$                TOTAL LABOR -$                TOTAL SUBS -$                TOTAL EQUIPMENT -$                -$                   
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Div 5 - METALS & STEEL CLIENT & PROJECT NAME
ITM MATERIALS LABOR SUBCONTRACTS EQUIPMENT ACTIVITY COMMENTS

# DESCRIPTION QTY U/M EACH TOTAL QTY U/M EACH TOTAL MAT LABOR TOTAL TIME U/M RATE TOTAL TOTAL
500 Metals -$                -$                -$                -$                -$                   
501 Structural Steel -$                -$                -$                -$                -$                   
502 Misc Framing/Support -$                -$                -$                -$                -$                   
503 50# Felt -$                -$                -$                -$                -$                   
504 Bar Joint -$                -$                -$                -$                -$                   
505 Ornamental -$                -$                -$                -$                -$                   
506 Guard Post -$                -$                -$                -$                -$                   
507 Anchor Bolts -$                -$                -$                -$                -$                   
508 Embedded Angle -$                -$                -$                -$                -$                   
509 Misc Embedded Items -$                -$                -$                -$                -$                   
510 Expansion Anchors -$                -$                -$                -$                -$                   
511 Floor Drain Grate -$                -$                -$                -$                -$                   
512 Metal Decking -$                -$                -$                -$                -$                   
513 Metal Sheathing -$                -$                -$                -$                -$                   
514 Metal Partitions -$                -$                -$                -$                -$                   
515 Metal Trim -$                -$                -$                -$                -$                   
516 Metal Fascia -$                -$                -$                -$                -$                   
517 Metal Soffit -$                -$                -$                -$                -$                   
518 Metal Canopy -$                -$                -$                -$                -$                   
519 Metal Gutters/Dspout -$                -$                -$                -$                -$                   
520 Metal Bldg Superv. -$                -$                -$                -$                -$                   
521 Metal Biulding -$                -$                -$                -$                -$                   
522 Mobilize Equipment -$                -$                -$                -$                -$                   
523 Hauling/Load/Unload -$                -$                -$                -$                -$                   
524 M/Bldg Tools-Consum. -$                -$                -$                -$                -$                   
525 Framing}2Stories -$                -$                -$                -$                -$                   
526 Misc. Erection -$                -$                -$                -$                -$                   
527 Framed Openings -$                -$                -$                -$                -$                   
528 Wallsheet/No Insula. -$                -$                -$                -$                -$                   
529 Roofsheet/No Insula. -$                -$                -$                -$                -$                   
530 Soffit Sheeting -$                -$                -$                -$                -$                   
531 Skylights -$                -$                -$                -$                -$                   
532 Wallsheet + Insulation -$                -$                -$                -$                -$                   
533 Roofsheet + Insulation -$                -$                -$                -$                -$                   
534 Metal Bld Demolition -$                -$                -$                -$                -$                   
535 Building Accessories -$                -$                -$                -$                -$                   
536 Ridge Vents -$                -$                -$                -$                -$                   
537 Metal Building Trim -$                -$                -$                -$                -$                   
538 Metal Bldg. Sheeting -$                -$                -$                -$                -$                   
539 Standing Seam Walls -$                -$                -$                -$                -$                   
540 Fabricated Steel -$                -$                -$                -$                -$                   
541 Small Tools/Consum. -$                -$                -$                -$                -$                   
542 Metals Clean-Up -$                -$                -$                -$                -$                   
543 -$                -$                -$                -$                -$                   
544 -$                -$                -$                -$                -$                   
545 -$                -$                -$                -$                -$                   

-$                -$                -$                -$                -$                   
TOTAL MATERIALS -$                TOTAL LABOR -$                TOTAL SUBS -$                TOTAL EQUIPMENT -$                -$                   
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Div 6 - WOODS & PLASTICS CLIENT & PROJECT NAME
ITM MATERIALS LABOR SUBCONTRACTS EQUIPMENT ACTIVITY COMMENTS

# DESCRIPTION QTY U/M EACH TOTAL QTY U/M EACH TOTAL MAT LABOR TOTAL TIME U/M RATE TOTAL TOTAL
600 Carpentry -$                -$                -$                -$                -$                   
601 Framing -$                -$                -$                -$                -$                   
602 Treated Framing -$                -$                -$                -$                -$                   
603 Partition/Wall Frame -$                -$                -$                -$                -$                   
604 Floor Framing -$                -$                -$                -$                -$                   
605 Blocking & Framing -$                -$                -$                -$                -$                   
606 Furring -$                -$                -$                -$                -$                   
607 Demo/Cut/Patch -$                -$                -$                -$                -$                   
608 Roof Framing -$                -$                -$                -$                -$                   
609 Prefab Trusses -$                -$                -$                -$                -$                   
610 Insulation -$                -$                -$                -$                -$                   
611 Found Board -$                -$                -$                -$                -$                   
612 Creosote Timbers -$                -$                -$                -$                -$                   
613 Sheathing -$                -$                -$                -$                -$                   
614 Roof Decking -$                -$                -$                -$                -$                   
615 Sub Flooring -$                -$                -$                -$                -$                   
616 Wood Flooring -$                -$                -$                -$                -$                   
617 Wainscoat & Trim -$                -$                -$                -$                -$                   
618 Crown Molding -$                -$                -$                -$                -$                   
619 Finish Carpentry -$                -$                -$                -$                -$                   
620 Paneling -$                -$                -$                -$                -$                   
621 Trim @ Paneling -$                -$                -$                -$                -$                   
622 Pegboard -$                -$                -$                -$                -$                   
623 Ceiling Board -$                -$                -$                -$                -$                   
624 Wood Shakes/Shingles -$                -$                -$                -$                -$                   
625 Siding -$                -$                -$                -$                -$                   
626 Base & Moulding -$                -$                -$                -$                -$                   
627 Cornice & Fascias -$                -$                -$                -$                -$                   
628 Wood Boxed Columns -$                -$                -$                -$                -$                   
629 Soffits & Ceilings -$                -$                -$                -$                -$                   
630 Cabinets -$                -$                -$                -$                -$                   
631 Shelving -$                -$                -$                -$                -$                   
632 Cabinet Hardware -$                -$                -$                -$                -$                   
633 Nails, Screws, Etc. -$                -$                -$                -$                -$                   
634 Wood Decks -$                -$                -$                -$                -$                   
635 Wood Hand Rails -$                -$                -$                -$                -$                   
636 Wood Lattice Work -$                -$                -$                -$                -$                   
637 Wood Fences -$                -$                -$                -$                -$                   
638 Wood Steps -$                -$                -$                -$                -$                   
639 Small Tools/Consum. -$                -$                -$                -$                -$                   
640 Carpentry Clean-Up -$                -$                -$                -$                -$                   
641 Misc Carpe. Items -$                -$                -$                -$                -$                   
642 -$                -$                -$                -$                -$                   
643 -$                -$                -$                -$                -$                   
644 -$                -$                -$                -$                -$                   

-$                -$                -$                -$                -$                   
TOTAL MATERIALS -$                TOTAL LABOR -$                TOTAL SUBS -$                TOTAL EQUIPMENT -$                -$                   



Page 1 of 1 Company Name
PROJECT ESTIMATING

4:16 AM on 2/16/2011
CAS 021101-1 Construction Project Estimating Template

Master Estimating Template

Div 7 - BUILDING PROTECTION CLIENT & PROJECT NAME
ITM MATERIALS LABOR SUBCONTRACTS EQUIPMENT ACTIVITY COMMENTS

# DESCRIPTION QTY U/M EACH TOTAL QTY U/M EACH TOTAL MAT LABOR TOTAL TIME U/M RATE TOTAL TOTAL
700 Therm/Moist Protect -$                -$                -$                -$                -$                   
701 Roofing/Sheetmetal -$                -$                -$                -$                -$                   
702 Felt / Underlayment -$                -$                -$                -$                -$                   
703 Flashing -$                -$                -$                -$                -$                   
704 Membrane Waterproof -$                -$                -$                -$                -$                   
704 Roof Insulation -$                -$                -$                -$                -$                   
706 Caulking & Sealants -$                -$                -$                -$                -$                   
707 Sheet Metal Vents -$                -$                -$                -$                -$                   
708 Damp Proofing -$                -$                -$                -$                -$                   
709 Roof Coating -$                -$                -$                -$                -$                   
710 Sub/Slab Waterproof -$                -$                -$                -$                -$                   
711 Wall Waterproofing -$                -$                -$                -$                -$                   
712 Rigid Insulation -$                -$                -$                -$                -$                   
713 Batt Insulation -$                -$                -$                -$                -$                   
714 Preformed Plastic -$                -$                -$                -$                -$                   
715 -$                -$                -$                -$                -$                   
716 -$                -$                -$                -$                -$                   
717 -$                -$                -$                -$                -$                   

-$                -$                -$                -$                -$                   
TOTAL MATERIALS -$                TOTAL LABOR -$                TOTAL SUBS -$                TOTAL EQUIPMENT -$                -$                   



Page 1 of 1 Company Name
PROJECT ESTIMATING

4:16 AM on 2/16/2011
CAS 021101-1 Construction Project Estimating Template

Master Estimating Template

Div 8 - DOORS & WINDOWS CLIENT & PROJECT NAME
ITM MATERIALS LABOR SUBCONTRACTS EQUIPMENT ACTIVITY COMMENTS

# DESCRIPTION QTY U/M EACH TOTAL QTY U/M EACH TOTAL MAT LABOR TOTAL TIME U/M RATE TOTAL TOTAL
800 Doors & Windows -$                -$                -$                -$                -$                   
801 Metal Door Frames -$                -$                -$                -$                -$                   
802 Metal Doors -$                -$                -$                -$                -$                   
803 Metal Windows -$                -$                -$                -$                -$                   
804 Wood Door Frames -$                -$                -$                -$                -$                   
805 Wood Doors -$                -$                -$                -$                -$                   
806 Wood Windows -$                -$                -$                -$                -$                   
807 Aluminum Doors -$                -$                -$                -$                -$                   
808 Overhead Doors -$                -$                -$                -$                -$                   
809 Roll Up Doors -$                -$                -$                -$                -$                   
810 Wood Shutters -$                -$                -$                -$                -$                   
811 Louvers -$                -$                -$                -$                -$                   
812 Screens -$                -$                -$                -$                -$                   
813 Wood Window Frames -$                -$                -$                -$                -$                   
814 Owner Furnished Door -$                -$                -$                -$                -$                   
815 Special Doors -$                -$                -$                -$                -$                   
816 Prehung Door Units -$                -$                -$                -$                -$                   
817 Chain Curtains -$                -$                -$                -$                -$                   
818 Roll-Up Grilles -$                -$                -$                -$                -$                   
819 Finish Hardware -$                -$                -$                -$                -$                   
820 Locksets -$                -$                -$                -$                -$                   
821 Panic Hardware -$                -$                -$                -$                -$                   
822 Push/Pull Plates -$                -$                -$                -$                -$                   
823 Kick Plates -$                -$                -$                -$                -$                   
824 Thresholds -$                -$                -$                -$                -$                   
825 Door Closers -$                -$                -$                -$                -$                   
826 Weather Stripping -$                -$                -$                -$                -$                   
827 Curtain Walls -$                -$                -$                -$                -$                   
828 Fasteners Nails Etc -$                -$                -$                -$                -$                   
829 Glazing -$                -$                -$                -$                -$                   
830 Pass Thru -$                -$                -$                -$                -$                   
831 Storefronts/Sidelite -$                -$                -$                -$                -$                   
832 -$                -$                -$                -$                -$                   
833 -$                -$                -$                -$                -$                   
834 -$                -$                -$                -$                -$                   

-$                -$                -$                -$                -$                   
TOTAL MATERIALS -$                TOTAL LABOR -$                TOTAL SUBS -$                TOTAL EQUIPMENT -$                -$                   
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Div 9 - FINISHES & PAINTING CLIENT & PROJECT NAME
ITM MATERIALS LABOR SUBCONTRACTS EQUIPMENT ACTIVITY COMMENTS

# DESCRIPTION QTY U/M EACH TOTAL QTY U/M EACH TOTAL MAT LABOR TOTAL TIME U/M RATE TOTAL TOTAL
900 Finishes -$                -$                -$                -$                -$                   
901 Ceramic Tile -$                -$                -$                -$                -$                   
902 Ceramic Base -$                -$                -$                -$                -$                   
903 Quarry Tile -$                -$                -$                -$                -$                   
904 Quarry Base -$                -$                -$                -$                -$                   
905 Vinyl Asb. Tile -$                -$                -$                -$                -$                   
906 Vinyl/Rubber Base -$                -$                -$                -$                -$                   
907 Marble Thresholds -$                -$                -$                -$                -$                   
908 Terrazzo -$                -$                -$                -$                -$                   
909 Carpet -$                -$                -$                -$                -$                   
910 Resilient Flooring -$                -$                -$                -$                -$                   
911 Wood Flooring -$                -$                -$                -$                -$                   
912 Marble Work -$                -$                -$                -$                -$                   
913 Athletic Flooring -$                -$                -$                -$                -$                   
914 Lath/Plaster/Stucco -$                -$                -$                -$                -$                   
915 Metal Stud Framing -$                -$                -$                -$                -$                   
916 Gypsum Drywall -$                -$                -$                -$                -$                   
917 Firecode Drywall -$                -$                -$                -$                -$                   
918 Sheetrock Hanging -$                -$                -$                -$                -$                   
919 Sheetrock Finishing -$                -$                -$                -$                -$                   
920 Spray Text. Clgs. -$                -$                -$                -$                -$                   
921 Caulking/Sealants -$                -$                -$                -$                -$                   
922 Painting/Sandblast -$                -$                -$                -$                -$                   
923 Wall Covering -$                -$                -$                -$                -$                   
924 Acoustical Treatment -$                -$                -$                -$                -$                   
925 Suspended Ceilings -$                -$                -$                -$                -$                   
926 Acoustical Wallcover -$                -$                -$                -$                -$                   
927 Small Tools/Consum. -$                -$                -$                -$                -$                   
928 Finishes Clean-Up -$                -$                -$                -$                -$                   
929 Studs/Drywall/Clgs. -$                -$                -$                -$                -$                   
930 Flooring Subcontract -$                -$                -$                -$                -$                   
931 -$                -$                -$                -$                -$                   
932 -$                -$                -$                -$                -$                   
933 -$                -$                -$                -$                -$                   

-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   

TOTAL MATERIALS -$                TOTAL LABOR -$                TOTAL SUBS -$                TOTAL EQUIPMENT -$                -$                   
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Div 10 - SPECIALTIES CLIENT & PROJECT NAME
ITM MATERIALS LABOR SUBCONTRACTS EQUIPMENT ACTIVITY COMMENTS

# DESCRIPTION QTY U/M EACH TOTAL QTY U/M EACH TOTAL MAT LABOR TOTAL TIME U/M RATE TOTAL TOTAL
1000 Specialty Items -$                -$                -$                -$                -$                   
1001 Hot Tubs/Accessories -$                -$                -$                -$                -$                   
1002 Lockers/Baskets -$                -$                -$                -$                -$                   
1003 Chalk/Tack Boards -$                -$                -$                -$                -$                   
1004 Audio-Visual Center -$                -$                -$                -$                -$                   
1005 Toilet Partitions -$                -$                -$                -$                -$                   
1006 Vault Doors -$                -$                -$                -$                -$                   
1007 Access Panels -$                -$                -$                -$                -$                   
1008 Folding Partitions -$                -$                -$                -$                -$                   
1009  Acoustic Partitions -$                -$                -$                -$                -$                   
1010 Wire Mesh Partitions -$                -$                -$                -$                -$                   
1011 Metal Lettering -$                -$                -$                -$                -$                   
1012 Plastic Signs -$                -$                -$                -$                -$                   
1013 Projection Screen -$                -$                -$                -$                -$                   
1014 Chalk & Tackboard -$                -$                -$                -$                -$                   
1015 Flagpole & Bases -$                -$                -$                -$                -$                   
1016 Signage -$                -$                -$                -$                -$                   
1017 Metal Shelving -$                -$                -$                -$                -$                   
1018 Fire Extinguishers -$                -$                -$                -$                -$                   
1019 Exp-Proof Doors/Wind -$                -$                -$                -$                -$                   
1020 Toilet Accessories -$                -$                -$                -$                -$                   
1021 Steel Guard Rails -$                -$                -$                -$                -$                   
1022 Wall Protection -$                -$                -$                -$                -$                   
1023 Aluminum Railings -$                -$                -$                -$                -$                   
1024 Steel Hand Rails -$                -$                -$                -$                -$                   
1025 Alum. Expan. Joint -$                -$                -$                -$                -$                   
1026 Aluminum Columns -$                -$                -$                -$                -$                   
1027 Louvers -$                -$                -$                -$                -$                   
1028 Access Floor Systems -$                -$                -$                -$                -$                   
1029 F/Place Accessories -$                -$                -$                -$                -$                   
1030 Floor Mats -$                -$                -$                -$                -$                   
1031 Pool -$                -$                -$                -$                -$                   
1032 -$                -$                -$                -$                -$                   
1033 -$                -$                -$                -$                -$                   
1034 -$                -$                -$                -$                -$                   

-$                -$                -$                -$                -$                   
TOTAL MATERIALS -$                TOTAL LABOR -$                TOTAL SUBS -$                TOTAL EQUIPMENT -$                -$                   
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Div 11 - SPECIAL EQUIPMENT CLIENT & PROJECT NAME
ITM MATERIALS LABOR SUBCONTRACTS EQUIPMENT ACTIVITY COMMENTS

# DESCRIPTION QTY U/M EACH TOTAL QTY U/M EACH TOTAL MAT LABOR TOTAL TIME U/M RATE TOTAL TOTAL
1100 Equipment -$                -$                -$                -$                -$                   
1101 Special Equipment -$                -$                -$                -$                -$                   
1102 Incinerator -$                -$                -$                -$                -$                   
1103 Prefab Fireplace -$                -$                -$                -$                -$                   
1104 Air Comp/Dryer -$                -$                -$                -$                -$                   
1105 Dock Levelers -$                -$                -$                -$                -$                   
1106 Dock Door Seals -$                -$                -$                -$                -$                   
1107 Dock Bumpers -$                -$                -$                -$                -$                   
1108 Lube Equipment -$                -$                -$                -$                -$                   
1109 Hydraulic Lifts -$                -$                -$                -$                -$                   
1110 Washer/Dryer -$                -$                -$                -$                -$                   
1111 Elevator -$                -$                -$                -$                -$                   
1112 Ladders -$                -$                -$                -$                -$                   
1113 Plexiglass Skylites -$                -$                -$                -$                -$                   
1114 Roof Hatch -$                -$                -$                -$                -$                   
1115 Hiding Stairs -$                -$                -$                -$                -$                   
1116 Special Wire Fabric -$                -$                -$                -$                -$                   
1117 Kitchen Appliances -$                -$                -$                -$                -$                   
1118 Window Burglar Bars -$                -$                -$                -$                -$                   
1119 Window Blinds -$                -$                -$                -$                -$                   
1120 Beauty Shop Equip. -$                -$                -$                -$                -$                   
1121 Hospital Equipment -$                -$                -$                -$                -$                   
1122 Laboratory Equip. -$                -$                -$                -$                -$                   
1123 Security Equipment -$                -$                -$                -$                -$                   
1124 Food Service Equip. -$                -$                -$                -$                -$                   
1125 Gymnasium Equipment -$                -$                -$                -$                -$                   
1126 Office Furn/Equip -$                -$                -$                -$                -$                   
1127 Gas Station Equip. -$                -$                -$                -$                -$                   
1128 -$                -$                -$                -$                -$                   
1129 -$                -$                -$                -$                -$                   
1130 -$                -$                -$                -$                -$                   

-$                -$                -$                -$                -$                   
TOTAL MATERIALS -$                TOTAL LABOR -$                TOTAL SUBS -$                TOTAL EQUIPMENT -$                -$                   



Page 1 of 1 Company Name
PROJECT ESTIMATING

4:16 AM on 2/16/2011
CAS 021101-1 Construction Project Estimating Template
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Div 12 - FURNISHINGS & CASEWORK CLIENT & PROJECT NAME
ITM MATERIALS LABOR SUBCONTRACTS EQUIPMENT ACTIVITY COMMENTS

# DESCRIPTION QTY U/M EACH TOTAL QTY U/M EACH TOTAL MAT LABOR TOTAL TIME U/M RATE TOTAL TOTAL
1200 Furniture -$                -$                -$                -$                -$                   
1201 Laboratory Equipment -$                -$                -$                -$                -$                   
1202 Special Casework -$                -$                -$                -$                -$                   
1203 Modular Casework -$                -$                -$                -$                -$                   
1204 etc. -$                -$                -$                -$                -$                   
1205 -$                -$                -$                -$                -$                   
1206 -$                -$                -$                -$                -$                   
1207 -$                -$                -$                -$                -$                   
1208 -$                -$                -$                -$                -$                   
1209 -$                -$                -$                -$                -$                   
1210 -$                -$                -$                -$                -$                   
1211 -$                -$                -$                -$                -$                   
1212 -$                -$                -$                -$                -$                   
1213 -$                -$                -$                -$                -$                   
1214 -$                -$                -$                -$                -$                   
1215 -$                -$                -$                -$                -$                   
1216 -$                -$                -$                -$                -$                   
1217 -$                -$                -$                -$                -$                   
1218 -$                -$                -$                -$                -$                   
1219 -$                -$                -$                -$                -$                   
1220 -$                -$                -$                -$                -$                   

-$                -$                -$                -$                -$                   
TOTAL MATERIALS -$                TOTAL LABOR -$                TOTAL SUBS -$                TOTAL EQUIPMENT -$                -$                   
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Div 13 - SPECIAL CONSTRUCTION CLIENT & PROJECT NAME
ITM MATERIALS LABOR SUBCONTRACTS EQUIPMENT ACTIVITY COMMENTS

# DESCRIPTION QTY U/M EACH TOTAL QTY U/M EACH TOTAL MAT LABOR TOTAL TIME U/M RATE TOTAL TOTAL
1300 Swimming Pools -$                -$                -$                -$                -$                   
1301 Aquariums -$                -$                -$                -$                -$                   
1302 Stand-a-Lone Out Buildings -$                -$                -$                -$                -$                   
1303 Fire Suppression  Systems -$                -$                -$                -$                -$                   
1304 Lightning Protection -$                -$                -$                -$                -$                   
1305 Etc. -$                -$                -$                -$                -$                   
1306 -$                -$                -$                -$                -$                   
1307 -$                -$                -$                -$                -$                   
1308 -$                -$                -$                -$                -$                   
1309 -$                -$                -$                -$                -$                   
1310 -$                -$                -$                -$                -$                   
1311 -$                -$                -$                -$                -$                   
1312 -$                -$                -$                -$                -$                   
1313 -$                -$                -$                -$                -$                   
1314 -$                -$                -$                -$                -$                   
1315 -$                -$                -$                -$                -$                   
1316 -$                -$                -$                -$                -$                   
1317 -$                -$                -$                -$                -$                   
1318 -$                -$                -$                -$                -$                   
1319 -$                -$                -$                -$                -$                   
1320 -$                -$                -$                -$                -$                   

-$                -$                -$                -$                -$                   
TOTAL MATERIALS -$                TOTAL LABOR -$                TOTAL SUBS -$                TOTAL EQUIPMENT -$                -$                   



Page 1 of 1 Company Name
PROJECT ESTIMATING

4:16 AM on 2/16/2011
CAS 021101-1 Construction Project Estimating Template

Master Estimating Template

Div 14 - CONVEYING SYSTEMS CLIENT & PROJECT NAME
ITM MATERIALS LABOR SUBCONTRACTS EQUIPMENT ACTIVITY COMMENTS

# DESCRIPTION QTY U/M EACH TOTAL QTY U/M EACH TOTAL MAT LABOR TOTAL TIME U/M RATE TOTAL TOTAL
1400 Elevators -$                -$                -$                -$                -$                   
1401 Escalators -$                -$                -$                -$                -$                   
1402 Dumbwaiters -$                -$                -$                -$                -$                   
1403 Trash Collectors -$                -$                -$                -$                -$                   
1404 etc. -$                -$                -$                -$                -$                   
1405 -$                -$                -$                -$                -$                   
1406 -$                -$                -$                -$                -$                   
1407 -$                -$                -$                -$                -$                   
1408 -$                -$                -$                -$                -$                   
1409 -$                -$                -$                -$                -$                   
1410 -$                -$                -$                -$                -$                   
1411 -$                -$                -$                -$                -$                   
1412 -$                -$                -$                -$                -$                   
1413 -$                -$                -$                -$                -$                   
1414 -$                -$                -$                -$                -$                   
1415 -$                -$                -$                -$                -$                   
1416 -$                -$                -$                -$                -$                   
1417 -$                -$                -$                -$                -$                   
1418 -$                -$                -$                -$                -$                   
1419 -$                -$                -$                -$                -$                   
1420 -$                -$                -$                -$                -$                   

-$                -$                -$                -$                -$                   
TOTAL MATERIALS -$                TOTAL LABOR -$                TOTAL SUBS -$                TOTAL EQUIPMENT -$                -$                   
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Div 15 - MECHANICAL & HVAC CLIENT & PROJECT NAME
ITM MATERIALS LABOR SUBCONTRACTS EQUIPMENT ACTIVITY COMMENTS

# DESCRIPTION QTY U/M EACH TOTAL QTY U/M EACH TOTAL MAT LABOR TOTAL TIME U/M RATE TOTAL TOTAL
1500 Mechanical -$                -$                -$                -$                -$                   
1501 Plumb. Subcontractor -$                -$                -$                -$                -$                   
1502 Septic Tank -$                -$                -$                -$                -$                   
1503 Water/Sewer Fees -$                -$                -$                -$                -$                   
1504 Air Equipment -$                -$                -$                -$                -$                   
1505 HVAC -$                -$                -$                -$                -$                   
1506 HVAC Subcontractor -$                -$                -$                -$                -$                   
1507 Fans & Vents -$                -$                -$                -$                -$                   
1508 Sprinklers -$                -$                -$                -$                -$                   
1509 -$                -$                -$                -$                -$                   
1510 -$                -$                -$                -$                -$                   
1511 -$                -$                -$                -$                -$                   
1512 -$                -$                -$                -$                -$                   
1513 -$                -$                -$                -$                -$                   
1514 -$                -$                -$                -$                -$                   
1515 -$                -$                -$                -$                -$                   

-$                -$                -$                -$                -$                   
TOTAL MATERIALS -$                TOTAL LABOR -$                TOTAL SUBS -$                TOTAL EQUIPMENT -$                -$                   
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Div 16 - ELECTRICAL SYSTEMS CLIENT & PROJECT NAME
ITM MATERIALS LABOR SUBCONTRACTS EQUIPMENT ACTIVITY COMMENTS

# DESCRIPTION QTY U/M EACH TOTAL QTY U/M EACH TOTAL MAT LABOR TOTAL TIME U/M RATE TOTAL TOTAL
1600 Electrical -$                -$                -$                -$                -$                   
1601 Elec. Subcontractor -$                -$                -$                -$                -$                   
1602 Fire Alarm Equipment -$                -$                -$                -$                -$                   
1603 Duct Bank Concrete -$                -$                -$                -$                -$                   
1604 Light Pole Bases -$                -$                -$                -$                -$                   
1605 Instruments -$                -$                -$                -$                -$                   
1606 Tubing -$                -$                -$                -$                -$                   
1607 Instr. Wiring -$                -$                -$                -$                -$                   
1608 Instr. Calibration -$                -$                -$                -$                -$                   
1609 -$                -$                -$                -$                -$                   
1610 -$                -$                -$                -$                -$                   
1611 -$                -$                -$                -$                -$                   
1612 -$                -$                -$                -$                -$                   
1613 -$                -$                -$                -$                -$                   
1614 -$                -$                -$                -$                -$                   
1615 -$                -$                -$                -$                -$                   

-$                -$                -$                -$                -$                   
TOTAL MATERIALS -$                TOTAL LABOR -$                TOTAL SUBS -$                TOTAL EQUIPMENT -$                -$                   
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SPARE CLIENT & PROJECT NAME
ITM MATERIALS LABOR SUBCONTRACTS EQUIPMENT ACTIVITY COMMENTS

# DESCRIPTION QTY U/M EACH TOTAL QTY U/M EACH TOTAL MAT LABOR TOTAL TIME U/M RATE TOTAL TOTAL
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   

TOTAL MATERIALS -$                TOTAL LABOR -$                TOTAL SUBS -$                TOTAL EQUIPMENT -$                -$                   
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SPARE CLIENT & PROJECT NAME
ITM MATERIALS LABOR SUBCONTRACTS EQUIPMENT ACTIVITY COMMENTS

# DESCRIPTION QTY U/M EACH TOTAL QTY U/M EACH TOTAL MAT LABOR TOTAL TIME U/M RATE TOTAL TOTAL
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   
-$                -$                -$                -$                -$                   

TOTAL MATERIALS -$                TOTAL LABOR -$                TOTAL SUBS -$                TOTAL EQUIPMENT -$                -$                   
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