
   
 
 
   

  
 

              
    
             
 
                 
 
       
       
       
 
      
      

  
 

 

 
 

 
 
 

   
    

 
     

 
  

   
 

 
 

 
 

 
               
   
     
        
  

Bid No.:  RFB 2019-06 

PROJECT NO.: RFB 2019-06 

DUE DATE: August 27, 2019 

AND TIME: 2:00 PM 

LOCATION: Estero Village Hall 
9401 Corkscrew Palms Circle 
Estero, FL 33928 

***NON-MANADATORY*** 
PRE-BID DATE/TIME/LOCATION:  Monday, August 12, 2019, 2:00 PM, Estero Village Hall, 9401 
Corkscrew Palms Circle, Estero, FL 33928 

INVITATION TO 
BID 

(CONSTRUCTION) 
TITLE: 

ESTERO PARKWAY ROADWAY AND LANDSCAPE 
IMPROVEMENTS 

Advertised Date: July 26, 2019 
REQUESTER: VILLAGE OF ESTERO, FLORIDA 

ADDRESS 
9401 CORKSCREW PALMS CIRCLE #101 
ESTERO, FL  33928 

VILLAGE CONTACT: 
BOB FRANCESCHINI, C.P.M., CPPB 
PHONE NO.: 239-319-2821 
EMAIL: franceschini@estero-fl.gov 
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Bid No.:  RFB 2019-06 

INSTRUCTIONS TO BIDDERS 
CONSTRUCTION 

Sealed Bids will be received by the VILLAGE OF ESTERO, until the time and date specified on the cover 
sheet of this “Invitation to Bid”, and opened immediately thereafter by the Village Manager or designee. 

Any questions regarding this solicitation should be directed to the Village Contact listed on the cover page of 
this solicitation, or by calling the Village of Estero Administration at (239) 221-5035. 

1. SUBMISSION OF BID: 

a. Bids must be sealed in an envelope, and the outside of the envelope should be marked with 
the following information: 

1. Marked with the words “Sealed Bid”. 
2. Name of the firm submitting the Bid. 
3. Title of the Bid. 
4. Bid Number. 
5. Bid Due Date. 
6. Contact e-mail and telephone number. 

b. The bid must be submitted as follows: 

1. The original consisting of the Village’s Bid Forms completed and signed, and where 
applicable, corporate and/or notary seals attached. (Mark as “Original”.) 

2. A copy of the original Bid Forms for the Village Manager.  (Mark as “Copy”.) 
3. Any information (either required or in addition to that asked for by the specifications) 

necessary to analyze your bid (i.e., required submittals, literature, technical data, 
financial statements). 

4. Warranties and guarantees against defective materials and workmanship (if 
applicable). 

5. Provide one (1) flash drive of the entire submission documents (do not lock any files) 
– as one single Adobe PDF file in the same order as the original hard copy. Include 
your pricing on a flash drive in the Excel file provided. Please limit the color and 
number of images to avoid unmanageable file sizes. 

c. RESPONSES RECEIVED LATE: The delivery of Bid package to Village of Estero prior to 
or on the time and date as stated is solely and strictly the responsibility of the Bidder. Village 
of Estero shall not be responsible for delays caused by the E-mail System(s), United States 
Postal Service, Overnight Express Mail Services, or for delays caused by any other 
occurrence. The Village expressly reserves the sole and exclusive right to accept or reject a 
late Bid when the lateness is due to matters beyond the control of any third party delivery 
service.  Late Bids may be returned to the Bidder with the notation: “This Bid was received 
after the specified deadline time”. All references to date and time herein reference Estero, FL 
local time. 

d. VILLAGE RESERVES THE RIGHT: The Village reserves the right to exercise its 
discretion, to waive minor informalities in any response; to reject any or all responses with or 
without cause; or to accept the response that in its judgment will be in the best interest of the 
Village. Further, the Village, in its sole discretion, reserves the right to separately quote any 
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Bid No.:  RFB 2019-06 

project that is outside the scope of this solicitation, whether through size, complexity, or dollar 
value. 

e. EXECUTION OF SOLICITATION: All responses must contain the signature of an 
authorized representative of the vendor in the space provided on the anti-collusion page.  All 
responses shall be typed or printed in ink.  Do not use erasable ink.  All corrections made to 
the response shall be initialed. 

f. CALCULATION ERRORS: In the event of multiplication/addition error(s), the unit price 
shall prevail.  Written prices shall prevail over figures where applicable.  All bids will be 
reviewed mathematically and corrected, if necessary, using these standards, prior to further 
evaluation. 

g. ADDITIONS/REVISIONS/DELETIONS: Additions, revisions or deletions to the general 
conditions, specifications that change the intent of the solicitation may cause the solicitation 
to be non-responsive and the response may not be considered. The Village Manager shall be 
the sole judge as to whether or not any addition, revision, or deletion changes the intent of the 
solicitation. 

2. ACCEPTANCE & SHIPPING 

The materials and/or services delivered under the solicitation shall remain the property of the Bidder 
until a physical inspection and actual usage of these materials or services is accepted by the Village 
and is deemed to be in compliance with the terms herein, fully in accord with the specifications and 
of the highest quality. In the event the materials or services provided to the Village are found to be 
defective or do not conform to specifications, the Village reserves the right to obtain the services of 
another Bidder. 

Cost of all shipping to the site, including any inside delivery charges and all unusual storage 
requirements shall be borne by the Bidder unless otherwise agreed upon in writing prior to service.  It 
shall be the Bidder’s responsibility to make appropriate arrangements, and to coordinate with 
authorized personnel at the site, for proper acceptance, handling, protection and storage (if available) 
of equipment and material delivered.  All pricing to be F.O.B. Destination. 

3. GENERAL INFORMATION 

Only submissions received from responsive and responsible firms will be considered. The Village 
reserves the right before recommending any award to inspect the facilities and organization; or to take 
any other necessary action, such as background checks, to determine ability to perform is satisfactory, 
and reserves the right to reject submission packages where evidence submitted or investigation and 
evaluation indicates an inability for the firm to perform.  Any entity that will have access to Village 
facilities or property may be required to be screened to a level that may include, but is not limited to; 
fingerprints, statewide criminal background checks.  Costs for such screening will be the 
responsibility of the awarded respondent. 

Submissions may be declared “not responsible” due to past or pending lawsuits that are relevant to 
the subject procurement such that they call into question the ability of the firm to assure good faith 
performance. All respondents will also be evaluated on their past performance and prior dealings with 
the Village (i.e., failure to meet specifications, poor workmanship, late delivery, etc.) with poor or 
unacceptable past performance may result in disqualification. 
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Bid No.:  RFB 2019-06 

4. RULES, REGULATIONS, LAWS, ORDINANCES & LICENSES 

Bidders shall observe and obey all laws, ordinances, rules and regulations of the federal, state, and 
local government which may be applicable.  Violations are grounds for unilateral termination of the 
awarded agreement. 

Any involvement with the Village of Estero shall be in accordance with but not limited to: 

a. Authorized to transact business and properly licensed in the State of Florida at the 
time of bid submittal.  Copies of all necessary permits or licenses must be provided 
with bid submittal. 

b. Compliance with Federal Occupational Safety and Health Administration standards 
and regulations. 

c. Compliance with any applicable Environmental Protection Agency regulations. 
d. Chapter 112, Part III, Code of Ethics, Florida Statutes, regarding public officers and 

employees, as well as, conflict of interest and business relationship disclosure 
requirements. 

e. Chapter 119, Florida Statutes, Public Records. 
f. Chapter 215, Florida Statutes, regarding scrutinized companies and business 

operations. 
g. Chapter 255, Florida Statutes, regarding the construction of public facilities. 
h. Compliance, if applicable, with the Consultant’s Competitive Negotiation Act; 

Section 287.055, Florida Statutes. 
i. Chapter 287, Florida Statutes, regarding the procurement of personal property and 

services. 

5. VILLAGE OF ESTERO PAYMENT PROCEDURES 

Invoices shall be sent to the Project Manager with copies to the firm responsible for the CEI services 
and the Engineer of Record for the Project. 

All invoices will be paid as directed by the Village payment procedure and in accordance with the 
Local Government Prompt Payment Act unless otherwise differently stated in the detailed 
specification portion of this project. 

Village will not be liable for requests for payment deriving from aid, assistance, or help by any 
individual, vendor, or bidder for the preparation of these specifications. 

Village of Estero is generally a tax-exempt entity.  Village will only pay those taxes for which it is 
obligated, and will provide a Certificate of Exemption furnished by the Department of Revenue.  All 
respondents should include in their response all sales or use taxes which they will pay when making 
purchases of material or subcontractor’s services. 

6. WAIVER OF CLAIMS 

Once this contract expires, or final payment has been requested and made, the awarded bidder shall 
have no more than 30 calendar days to present or file any claims against the Village concerning this 
contract.  After that period, the Village will consider the bidder to have waived any right to claims 
against the Village concerning this agreement. 
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Bid No.:  RFB 2019-06 

7. AUTHORITY TO PIGGYBACK 

It is hereby made a precondition of any response and a part of these specifications that the submission 
of any document in response to this request constitutes a response made under the same conditions, 
for the same price, and for the same effective period as this response, to any other governmental entity. 
The Village of Estero will not be financially responsible for the purchases of other entities from this 
solicitation. 

8. ANTI-DISCRIMINATION 

In accordance with the provisions of Title VI of the Civil Rights Act of 1964, it is expressly understood 
that minority business enterprises will be afforded full opportunity to submit responses and will not 
be discriminated against on the grounds of race, color or national origin in consideration for an award. 
Furthermore, the Village has the right to terminate any awarded contract upon receipt of evidence of 
discrimination and hereby notifies all potential respondents that it will affirmatively ensure that any 
and all respondents must comply with the Civil Rights Act of 1964, the Age Discrimination in 
Employment Act, the Rehabilitation Act of 1973, the Americans with Disabilities Act and the Florida 
Civil Rights Act, all as amended.  All respondents in accepting an award under this solicitation for 
itself, its successors in interest and assignees, including subcontractors and subcontractors, covenant 
and agree to comply with the anti-discrimination provisions of this solicitation. 

Village may require any awarded respondent to submit reports as may be necessary to indicate non-
discrimination.  Village officials will be permitted access to vendor’s books, records, accounts and 
other sources of information and its facilities as may be pertinent to ascertain compliance with non-
discrimination laws.  Awarded respondents must post in a conspicuous place, available to employees 
and applicants for employment, notices setting forth the provisions of this anti-discrimination clause. 

An entity or affiliate who has been placed on the State of Florida’s Discriminatory Vendor List 
(viewable at the Department of Management Services website at http://www.dms.myflorida.com) 
may not submit a bid on a contract to provide goods or services to a public entity, may not submit a 
bid on a contract with a public entity for the construction or repair of a public building or public work, 
may not submit bids on leases of real property to a public entity, may not award or perform work as a 
vendor, supplier, sub-contractor, or consultant under contract with any public entity, and may not 
transact business with any public entity. 

9. TIEBREAKER 

Except as provided by paragraph 8 above whenever two or more bids, which are equal with respect to 
price, quality and service, are received for the procurement of commodities or contractual services, 
from responsive and responsible bidders, the award or the first opportunity to negotiate, as applicable, 
shall be determined by the flip of a coin to determine final outcome. 

If an award or negotiation is unsuccessful with the initial bidder, award or negotiations may commence 
with the next lowest bidder, utilizing the tiebreaker steps above to make the determination of the next 
lowest bidder where the next lowest bidder would similarly be equal. 

10. AUDITABLE RECORDS 

The selected Bidder will maintain all records directly pertaining to or connected with the services 
under this solicitation which must be readily available and accessible at respondent’s local offices for 
the purpose of inspection, audit, and copying during normal business hours by the Village, and to 
other persons in accordance with Florida’s public records laws. 
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Bid No.:  RFB 2019-06 

Bidder will fully cooperate with all public records requests by providing the necessary records to the 
Village promptly upon notice unless the records are exempt.  Failure by a Bidder to promptly respond 
to notices requesting records constitutes grounds for unilateral cancellation by the Village at any time, 
without recourse. Records may be provided in the form or format in which they are kept including 
electronic files.  Bidder’s right to claim an exemption from disclosure shall not be deemed failure to 
comply with this article. 

Additionally, Bidder will maintain auditable records concerning this solicitation adequate to account 
for all receipts and expenditures, and to document compliance with the procurement specifications. 
These records must be kept in accordance with generally accepted accounting methods, and Village 
reserves the right to determine the record-keeping method required in the event of non-conformity. 

All records must be maintained for five (5) years after the expiration of any contract hereunder or final 
payment has been requested and made, whichever occurs last.  Bidder will require all subcontractors 
to comply with the provisions of this section.  If the records are unavailable locally, it shall be the 
Bidder’s responsibility to ensure that all required records are provided at the Bidder’s expense. The 
direct costs of copying records will be borne by the requesting party. 

It is understood and agreed that all records and data prepared or obtained by the Bidder in connection 
with its services hereunder, including all documents bearing the professional seal of the successful 
respondent, shall be delivered to and become the property of the Village prior to final payment.  This 
includes any electronic versions such as CAD or other computer aided drafting programs. 

11. TERMINATION 

Any agreement as a result of this solicitation may be terminated by either party giving thirty (30) 
calendar days advance written notice. The Village reserves the right to accept or not accept a 
termination notice submitted by the bidder, and no such termination notice submitted by the bidder 
shall become effective unless and until the vendor is notified in writing by the Village of its 
acceptance. 

The Village Manager may immediately terminate any agreement as a result of this solicitation for 
emergency purposes. 

12. CONFIDENTIALITY 

All submissions are subject to public disclosure and will not be afforded confidentiality, unless 
exempt as provided by Florida Statutes. 

If information is submitted with a response that is deemed “Confidential” the respondent must stamp 
those pages of the response that are considered confidential. The respondent must provide 
documentation as to validate why these documents should be declared confidential in accordance with 
Florida’s public record laws. 

The Village will not reveal engineering estimates or budget amounts for a project unless required by 
grant funding or until required by Section 337.168, Florida Statutes. 
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Bid No.:  RFB 2019-06 

13. ANTI-LOBBYING CLAUSE 

All respondents are hereby placed on formal notice that the Village Council, candidates for Village 
Council, employees of the Village of Estero Government, or any members of any evaluation review 
committees established for this solicitation are not to be lobbied, either individually or collectively, 
concerning this solicitation.  Respondents and their agents who intend to submit Letters of Interest, 
qualifications, or have submitted responses for this solicitation are further placed on formal notice that 
they are not to contact the aforementioned for such purposes as holding meetings of introduction, 
meals, or meetings relating to the selection process outside of those specifically scheduled.  Any such 
lobbying activities may cause immediate disqualification for this project.  This prohibition begins with 
the issuance of any solicitation and ends upon issuance of a Notice to Proceed or when the solicitation 
has been canceled. 

14. INSURANCE 

A certificate of insurance as required by the solicitation documents must be in the response to this 
ITB. 

15. INQUIRIES AND ADDENDUMS 

Each respondent must examine the solicitation documents and shall judge all matters relating to the 
adequacy and accuracy of such documents.  Any inquiries, suggestions, or requests concerning 
interpretation, clarification or additional information pertaining to the solicitation shall be made in 
writing, submitted at least eight (8) calendar days prior to the date when the response is due. 

Responses and other clarifications will be in the form of an Addendum posted on www.estero-fl.gov. 
It is solely the firm’s responsibility to check the website for information.  No notifications will be sent 
by the Village. 

All addenda shall become part of the solicitation and Contract Documents. 

The Village shall not be responsible for oral interpretations given by any Village employee, 
representative, or others.  Interpretation of the meaning of the plans, specifications or any other 
contract document, or for correction of any apparent ambiguity, inconsistency or error there in, shall 
be in writing. Issuance of a written addendum by the Village is the only official method whereby 
interpretation, clarification or additional information can be given. 

16. SUBCONTRACTORS AND SUBCONSULTANTS 

Subcontractors or subconsultants may be listed on multiple proposals for the same solicitation. 

17. WITHDRAWAL OF BID 

A respondent may withdraw any submission at any time prior to the opening of the solicitation. 

Requests to withdraw must be made in writing to the Village Manager who will approve or disapprove 
the request. 

After submissions are opened, but prior to award of any contract, the Village Manager may allow the 
withdrawal only if the Village Manager finds evidence that at least one of the following our 
circumstances were met: (1) the respondent acted in good faith in submitting their bid.  (2) the mistake 
in the response preparation is of such a magnitude that to enforce compliance would cause a severe 
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Bid No.:  RFB 2019-06 

hardship on the respondent.  (3) the mistake was not the result of gross negligence by the respond, and 
(4) the mistake was found and communicated to the Village prior to the Village having formally made 
a formal award.  Notwithstanding the forgoing, a response may be withdrawn for a period of 180 
calendar days after the scheduled time for opening of the solicitation, if an award has not been made. 

18. PROTEST RIGHTS 

Any person whose bid or proposal is rejected, in whole or in part, or who submits a formal bid or 
proposal but is not awarded the contract may protest such decision, but only strict compliance with 
this section. Failure to follow the protest procedures requirement within and the time frames as 
prescribed herein shall constitute a waiver of your protest and any resulting claims. 

“Decisions” are posted on the Village of Estero website. Bidders are solely responsible to check for 
information regarding the solicitation. www.estero-fl.gov/ 

In order to preserve your right to protest, an aggrieved bidder must file a written “Notice of Intent to 
File a Protest” with the Village Manager by 4:00 PM on the third (3) working day after the decision 
affecting their bid or potential bid is posted on the Village website. 

The notice must clearly state the basis and reasons for the protest and must be physically received by 
the Village Manager within the required time frame. No additional time is granted for mailing. 

To secure your right to protest an aggrieved bidder (“protestor”) will also be required to post a “Protest 
Bond” and file a written “Formal Protest” document within 10 calendar days after the “Notice of 
Intent to File a Protest”. A Protest Bond shall be in the form of a certified check, cashier’s check or 
money order made payable to the Village of Estero in an amount not less than five percent (5%) of 
the protester’s bid, or in the amount not less than five percent (5%) of the lower responsive bid 
received by the Village in the case of submission of a “no bid” protester. In cases of a request for 
proposals then the amount of the Protest Bond shall be not less than five percent (5%) of the contract 
awarded by the Village for the accepted proposal. 

Upon receipt of a Formal Protest the Village Manager will forward such protest to the Village 
Attorney, who shall review the protest and prepare findings of fact and conclusions as to the validity 
of the protest within 10 calendar days of its receipt and provide that decision to the protestor. The 
protestor shall have three (3) working days to appeal to the Village Council. The appeal shall be 
scheduled for a public hearing on the next available Village Council meeting. The Council shall 
consider the all competent substantial evidence presented at the hearing and render a decision. If the 
protestor’s appeal is denied the Protest Bond shall be immediately forfeited in its entirety to the 
Village. 

19. MATERIAL SAFETY DATA SHEETS (MSDS) – IF APPLICABLE 

In accordance with Chapter 443 of the Florida Statutes it is the vendor’s responsibility to provide the 
Village with Material Safety Data Sheets (MSDS) on bid materials, as may apply to this procurement. 

20. PRE-BID CONFERENCE 

A pre-bid conference may be held in the location, date, and time specified on the cover of this 
solicitation.  The cover will also note if the pre-bid conference is Non-Mandatory or Mandatory.  All 
questions and answers are considered informal.  All prospective bidders are encouraged to obtain and 
review the solicitation documents prior to the pre-bid conference so they may be prepared to discuss 
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Bid No.:  RFB 2019-06 

any questions or concerns they have concerning this project.  All questions must be submitted formally 
in writing to the Village Contact noted on the first page of the bid document.  A formal response will 
be provided in the form of an addendum.  A site visit may follow the pre-bid conference, as applicable. 

There are two types of pre-bid conferences: 

Non-Mandatory. Pre-bid conferences are generally non-mandatory, but it is highly recommended that 
prospective bidders participate. 

Mandatory. Failure to attend a mandatory pre-bid conference will result in the bid being considered 
non-responsive. 

21. QUALITY GUARANTEE/WARRANTY 

Bidder will guarantee their work without disclaimers, unless specifically approved the by Village, for 
a minimum of twelve (12) months from the date of final completion. 

Unless otherwise specifically provided in the specifications, all equipment and materials and articles 
incorporated in the work covered by this contract shall be new, unused and of the most suitable grade 
for the purpose intended.  Refurbished parts or equipment are not acceptable unless otherwise 
specified in the purpose intended. Refurbished parts or equipment are not acceptable unless otherwise 
specified in the specifications.  All warranties will begin from the date of final completion or 
acceptance for equipment. 

Unless otherwise specifically provided in the specifications, any equipment must be similarly 
warrantied for twelve (12) months, shipping, parts, and labor.  Should the equipment be taken out of 
service for more than forty-eight (48) hours to have warranty work performed, a loaner machine of 
equal capability or better shall be provided for use until the repaired equipment is returned to service 
at no additional charge to the Village. 

If any product does not meet performance representation or other quality assurance representations as 
published by manufacturers, producers, or distributors of such products or the specifications listed, 
the vendor shall pick up the product from the Village at no expense to the Village.  The Village 
reserves the right to reject any or all materials, if in its judgment the item reflects unsatisfactory 
workmanship or manufacturing or shipping damage.  The vendor shall refund to the Village any 
money which has been paid for same. 

22. NEGOTIATED ITEMS 

Any item not outlined in the Invitation to Bid may be subject to negotiations between the Village and 
the successful Bidder. 

After award of this bid the Village reserves the right to add or delete items or services at prices to be 
negotiated at the time of addition or deletion. 

23. AGREEMENT FORTHCOMING 

The awarded Bidder will be issued a Notice to Proceed as the final determination of award, in the 
event additional terms or agreements are not required the terms of this solicitation shall form the full 
and complete basis of the agreement between the Village and the successful Bidder. 
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Bid No.:  RFB 2019-06 

24. MISCELLANEOUS 

a. No amount of work is guaranteed upon award or contract. 

b. Award or contract does not entitle any bidder to exclusive rights to Village contracts. 

c. Vehicle travel mileage is considered incidental to the work and not an extra expense.  Similarly, 
man-hours spent in travel time to and from work or the job site(s), are not compensable. 

d. Village reserves the right to add or delete, at any time, any or all items or services associated with 
this solicitation, utilize other responsive bidders or in-house resources. 

e. Florida law shall govern this solicitation and the Contract Documents with venue for any action 
brought under this solicitation or the Project being in Lee County, Florida. 

End of Terms & Conditions Section 
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Bid No.:  RFB 2019-06 

VILLAGE OF ESTERO, FLORIDA 
PROPOSAL QUOTE FORM 

FOR 
ESTERO PARKWAY ROADWAY AND LANDSCAPE IMPROVEMENTS 

DATE SUBMITTED: 

VENDOR NAME: 

TO: The Village of Estero 
Estero, Florida 

Having carefully examined the “General Provisions”, and the “Special Provisions”, all of which are 
contained in the Contract Documents, the Undersigned proposes to furnish the following which meets these 
specifications: 

NOTE REQUIREMENT: IT IS THE SOLE RESPONSIBILITY OF THE VENDOR TO CHECK THE 
VILLAGE OF ESTERO WEB SITE FOR ANY PROJECT ADDENDA ISSUED FOR THIS PROJECT. 
THE VILLAGE WILL POST ADDENDA TO THIS WEB PAGE, BUT WILL NOT NOTIFY. 

The undersigned acknowledges 
receipt of Addenda numbers: ____________ 

ESTERO PARKWAY ROADWAY AND 
LANDSCAPE IMPROVEMENTS 

PROJECT GRAND TOTAL: $ 

BID ALTERNATIVE – STREET LIGHTING TOTAL: $ 

NOTE:  BIDDERS ARE REQUIRED TO SUBMIT THE EXCEL PRICING SPREADSHEET 
(PROVIDED) WITH THEIR BID PACKAGE RESPONSE. 

SUBSTANTIAL COMPLETION SHALL BE ACHIEVED WITHIN 240 CALENDAR DAYS AFTER 
RECEIPT OF NOTICE TO PROCEED/COMMENCEMENT. 

FINAL COMPLETION SHALL BE ACHIEVED NOT LATER THAN 30 CALENDAR DAYS 
FOLLOWING SUBSTANTIAL COMPLETION. 

Bidders should carefully read all the terms and conditions of the specifications.  Any representation of 
deviation or modification to the bid may be grounds to reject the bid. 

Are there any modifications to the bid or specifications? 

YES NO 
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Bid No.:  RFB 2019-06 

Failure to clearly identify any modifications in the space below or on a separate page may be grounds for the 
bidder being declared nonresponsive or to have the award of the bid rescinded by the Village. 

MODIFICATIONS: 

ANTI-COLLUSION STATEMENT 

THE BELOW SIGNED VENDOR HAS NOT DIVULGED TO, DISCUSSED OR COMPARED HIS 
RESPONSE WITH OTHER VENDORS AND HAS NOT COLLUDED WITH ANY OTHER 
VENDOR OR PARTIES TO A RESPONSE WHATSOEVER.  NOTE:  NO PREMIUMS, REBATES 
OR GRATUITIES TO ANY EMPLOYEE OR AGENT ARE PERMITTED EITHER WITH, PRIOR 
TO, OR AFTER ANY DELIVERY OF MATERIALS. 

FIRM NAME _____________________________________ 

BY (Printed): 

BY (Signature): 

TITLE: 

FEDERAL ID # OR S.S.# ____________________________ 

ADDRESS: _______________________________________ 

PHONE NO.: ______________________________________ 

FAX NO.: 

CELLULAR PHONE NO.: _ 

E-MAIL ADDRESS: 
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Bid No.:  RFB 2019-06 

VILLAGE OF ESTERO, FLORIDA 
INVITATION TO BID 

FOR 
ESTERO PARKWAY ROADWAY AND LANDSCAPE IMPROVEMENTS 

GENERAL SCOPE OF PROJECT: 

The Village of Estero desires to contract with a vendor to perform road resurfacing and various 
improvements on Estero Parkway.  The project limits are from US 41 and continuing easterly for 
approximately 1.8 lineal miles to Three Oaks Parkway.  The work includes, and is not limited to: 

- Widening the existing 4-lane divided section approximately 1-foot at each outside edge of pavement 
to provide (2) 11-ft travel lanes and a 7-ft buffered bike lane. 

- Milling and overlaying the existing roadway. 
- Addition of concrete median separators, curb and gutter and curb and gutter with slotted-drain along 

portions of the roadway. 
- Site preparation including clearing and grubbing. 
- Extending and adding of turn lanes. 
- Construction of a 6-ft concrete sidewalk on both sides of the roadway. 
- Excavation and embankment to reshape the open swale system. 
- Installation of inlets, manholes, mitered end sections and storm pipe to tie-into the existing drainage 

system. 
- Adjustment of existing utility components. 
- Miscellaneous demolition. 
- Provide maintenance of traffic in order of keep the roadway open. 
- Storm water pollution prevention and erosion control during construction. 
- Roadway lighting (Bid Alternate) 
- Signing and pavement marking plans including green bike lanes. 
- Landscape. 
- Irrigation plans including the installation of three pumps with wells. 

BASIS OF AWARD 

The contract for all services will be awarded to the overall lowest, responsive and responsible bidder (Grand 
Total excluding Bid Alternate) meeting all specification requirements. The Village reserves the right not to 
award all line items and/or to make an award consisting of any combination of line items which it believes to 
be in its best interest in order to determine the Grand Total. 

In the event the lowest responsible and responsive bid for a project exceeds the available funds the Village 
may negotiate an adjustment of the bid price with the lowest responsible and responsive bidder, in order to 
bring the total cost of the project within the amount of available funds. 

TECHNICAL SPECIFICATIONS 

1. All roadway materials and work shall be supplied and completed in accordance with the FDOT July 
2019 “Standard Specifications for Road and Bridge Construction” and FDOT “Standard Plans for 
Road and Bridge Construction” FY2019-20. 

2. Clearing and grubbing shall be limited to work areas only.  Contractor shall be responsible for 
restoring all areas disturbed by his work.  All disturbed areas shall be sodded to match existing.  This 
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Bid No.:  RFB 2019-06 

shall include but not be limited to existing pavement, concrete curb, decorative paver bricks, existing 
sod, existing irrigation, etc. 

3. As-Built/Record Drawings are to be provided to the Village’s Project Manager within thirty (30) days 
of substantial project completion. One (1) copy in the following formats: PDF, AutoCAD and a hard 
copy. 

When changes to the plans are required after contract award, all final drawings, specifications, plans, 
surveys, reports, computation books, or documents shall be issued by a responsible Florida 
Professional Engineer, Licensed Architect and/or Florida licensed Surveyor and must be signed, 
dated, and stamped with the engineer’s and/or Surveyor’s seal as applicable. The Professional 
Engineer and/or Licensed Surveyor may be part of the contractor’s staff or the Engineer of Record 
for the contract plans. The Engineer of record must be notified of all revisions and/or modifications 
made to the contract documents. AND 

• The Contractor and his Florida Registered Professional Surveyor and Mapper (P.S.M.) are 
responsible for the Project’s As-Built/Record Drawings unless otherwise specified within the 
Technical Plans and Specifications. 

• Prior to construction commencement, the Contractor shall meet with the Design Professional and 
P.S.M. to determine the Project’s critical points to the final As-Builts. The Contractor shall also 
coordinate with the Design Professional and P.S.M. to facilitate measurement at those critical 
Project points. 

• The Contractor’s Final Payment shall be withheld pending the Design Professional and P.S.M. 
Certification of the contracted improvements is per design. 

• During the progress of the work the Contractor shall keep and maintain one (1) “Approved for 
Construction” copy of all project plans, drawings, specifications, and any addenda, written 
amendments, change orders, work directives orders, supplemental agreements and other written 
interpretations and clarifications. 

• It is suggested that there be an “Approved for Construction Ghosted Plan Set” for the Contractor’s 
use. The Contractor shall also note to show updated construction deviations annotated in red line 
as well as any approved design changes authorized by the Design Professional. All deviations 
shall be initialed and dated by the Contractor. 

• All survey information depicted on the As-Built Drawings shall be collected under the direct 
supervision of the P.S.M. in accordance with Florida Statute Chapters 177 and 472 and Chapter 
61 G-17 of the Florida Administrative Code. 

• For final inspection, an As-Built set (signed and sealed) is needed to verify the field work. 

4. Contractor shall field verify all culvert sizes in which connections are to be made. Any discrepancies 
shall be immediately reported to the Village. 

5. Contractor shall contact all utility suppliers for locating of their facilities.  Contractor shall coordinate 
with these utilities for protection and adjustment of their facilities as needed. All costs shall be 
included in individual bid items. 
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Bid No.:  RFB 2019-06 

6. Shop drawings are required as set forth in the specifications. Payment will not be made for these items 
of work until shop drawings have been received, reviewed and approved by the Engineer.   

7. No bid item is provided for water. The cost of providing water shall be included in the unit price for 
work that requires it. 

8. DURASLOT Slotted Drain (No Equals will be considered or accepted.) 

- See following pages for specification. 
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DURASLOT® WITH VARIABLE SLOT RISER 

PACUGE CONTENTS 

1. PRODUCT OVERVIEW 

a. ADS STANDARD SPECIFICATION 

2. DURASLOT® STANDARD DRAWINGS 

a. SLOT DIMENSIONS 

b. PIPE CONFIGURATION 

C. COUPLER BAND FITTING 

d. ADAPTER FITTING 

e. END CAP FITTING 

f. GRATED ASSEMBLY 

g. OPEN TOP ASSEMBLY 

Bid No.:  RFB 2019-06 
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ADS, Inc. Drainage Handbook 

 
ADS DURASLOT® PIPE SPECIFICATION  
Scope  

 This specification describes 4- through 36-inch (100 to 900 mm) ADS DURASLOT pipe for use in surface 
drain applications. 
 

P ipe Requ irements  
DURASLOT pipe, as manufactured and distributed by ADS, Inc., shall have a smooth interior and annular 
exterior corrugations with an aluminum slot grate frame mounted longitudinally along the length of the pipe to 
accept the grate while maintaining the original pipe diameter. 

• 4- through 10-inch (100 to 250mm) pipe shall meet AASHTO M252, Type S. 
• 12- through 36-inch (300 to 900 mm) pipe shall meet AASHTO M294, Type Sor ASTM F2306. 
• Manning's "n" value for use in design shall be 0.012. 

The aluminum slot grate frame shall be manufactured from 0.063" tempered commercial aluminum meeting 
the requirements of ASTM 8209, consisting of two parallel plates separated by spacers spanning the slot on 
6" centers. The grate shall be ½ - #13 galvanized steel. The grate shall have a diamond-shaped opening and 
be ADA compliant. The flange at the bottom of the aluminum slot grate frame shall be riveted to the pipe with 
a minimum of two rivets per linear foot. 

Fittings 
DURASLOT fittings shall be modif ied from fittings which conform to AASHTO M252. AASHTO M294, or 
ASTM F2306. 

Installation 
Installation shall be in accordance with ADS recommended installation instructions. Contact your local ADS 
representative or visit www.ads-pipe.com for a copy of the latest installation guidelines. 

GALVANIZED GRATE 
(OPEN TOP PRODUCT AVAILABLE) 

ALUMINUM SLOT 
GRATED FRAME SPACER 

SECTION OF PIPE 
REMOVED TO ACCEPT 

GRATE FRAME 

HOPE DUAL 
WALL PIPE 

© ADS.Inc .• November 2017 

Bid No.:  RFB 2019-06 
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Inc. Drainage Handbook 

ADS DURASLOr' STANDARD DIMENSIONS 
Nominal Pipe Diameter.In (mm) 

4"'1001 I 6"(150) I 8"(2001 110"{250) 12"{300)1 15"1375) I 18" (450)1 24"(600) I 3-0"{750)1 36"(900) 

L 118 " 116· 
(Drt'lin Grt'lte Len<Jth) (3000) (2%0) 

E 1· 2· 
(Pipe End Length) (25) ( SO) 

H 2 ,1-5· 3· 3· 3· 3.5" 3_75• 4• 4.1s· 5• s.2s· 
(2.5 ' slot) (70) (75) (75) (75) (90) (95) (100) (120) (125) (130) 

H 6.2s· 6S 6.5" 6.5" r ,. r 1.2s· 8.25' 8.25" 
16.0' slot\ '1601 1165\ 1165\ 1165\ 1175\ 1175\ 1175\ (1851 '2101 1210 ) 

w o.;, · 0.46" 0.61" 0.73" 1.1s- 1.30" 1.57" 1.ss· 2 .55" 2 85" 
(Pioe Width w/ Corrunlltion l 191 (12\ '151 '181 1301 1331 (40\ {47") 1651 1721 

F o .5· o.1s· o.1s· 0 .75' 0 .75' 0 .75' 0 .75' 1.0" 1.0" 1.0" 
(Flanr:ae Len,.." ) (13\ ( 19 ) 119) 119) '19\ 119) 119\ 125) 1251 1251 

0 1,25"' 1. 75· 1.15· 1,75M 1,15· 1,15- 1.75" ,.,s- 1,75" 1,75" 
(Opennn Width) (321 (45) 1451 (45) (45) 1451 145) 145) (45) (45) 

s 1.75" 2 .25' 2 .25" 2 .25" 2 .25" 2 .25' 2 .25' 2 .25" 2 .25" 2 25" 
(SIOl Width) 1451 (57) 157) 157) (57) (57) 157) (57) (57) (57) 

Note: 
1. Vatiable and custom slot heights upon request. Production of variable and custom sk)ts VAIi require app<oval by engineering 

setvices and fabrication. Signed shop dta'YAngs also required from interested party. 
2 . Other grate material options upon request. Contact local ADS representative for availability of grate material option, 

E--+-•1---1•---L-----+-•l+--1• E 

inmiiimii 
I---- 10' STANDARD LENGTH , I 

1-0-1 

s 

4 - 12· 

(100 - 3-00mm) 

I 
6" 

(150mm) 

L 

1-0-1 

s 

4 - 36. 

(100 - W0mm) 

© ADS, Inc. , November 2017 

Bid No.:  RFB 2019-06 
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24" DURASLOT® Pipe Dimensions For Variable Slot Riser 
t-O-j 

0201/IA'i)S, INC. 

Shown without Grating 

(Open Top) 

PIPE 
PIPE FLANGE 

DIAM. 
WALL WIDTH 

(W) (F) 

6" 0.5" 0.75" 
(150mm) (13mm) (19mm) 

8" 0.625" 0 .75" 
(200mm) (16mm) (19mm) 

10" 0 .75" 0 .75" 
(250mm) (19mm) (19mm) 

12" 1.125" 0 .75" 
(300mm) (29mm) (19mm) 

15" 1.25" 0.75" 
(375mm) (32mm) (19mm) 

18" 1.25" 0 .75" 
(450mm) (32mm) (19mm) 

24" 1.875" 1.0" 
(600mm) (48mm) (25mm) 

SLOT THROAT 
OPENING SIZE 

(0) (S) 

1.75" 2.25" 
(44mm) (57mm) 

1.75" 2.25" 
(44mm) (57mm) 

1.75" 2.25" 
(44mm) (57mm) 

1.75" 2.25" 
(44mm) (57mm) 

1.75" 2.25" 
(44mm) (57mm) 

1.75" 2.25" 
(44mm) (57mm) 

1.75" 2.25" 
(44mm) (57mm) 

AtYl._'.AN~ D_ORAI_NA.Ci:E __ S)'SfEIAS, _IN~ . ("A.0S"J_H_A_S ~~AREO IMlSOH,A_'.L 1!_1~5!) 0!" !NFOR_}.'4_110!J_ l_'RO_VIO_EO !0 AOS._ THIS ~~ WING IS 

SLOT 
HEIGHT 

(H) 

Varies· 

Varies• 

Varies" 

Varies• 

Varies· 

Varies· 

Varies· 

t:t = ACTUAL SLOT HEIGHT 

PRODUCT# PRODUCT # 
(Grated) (Open Top) 

0690DS 0690DSOT 

0890DS 0890DSOT 

1090DS 1090DSOT 

1290DS 1290DSOT 

1590DS 1590DSOT 

1890DS 1890DSOT 

2490DS 2490DSOT 

REV. OESCFllP flON 

NOTIE: Slot Heights to confonn to 

dimensions on project plans. 'H' at ends of 

each length of DURASLO'I'® to be detailed 

on Slot Dimensions Layouts for approval 

before production. 

av I m.,OONv I CHKt> 

. ~ ... 46'0 TRV6\VW8LV0 
HILLIA.RO, 0:·110 43026 

IMTtNOCO TOC>t'J>ICT TI-IC co,1PONCNT$ AS RCQVCSTCO. ADS~ NOT PCRFORMCDANV CNGINCCRING OftOCStGN SCRVtCCS FOR THIS 
PROJecr. NOR HA$ AO$ IMO!;; POJ06~TI.Y V!!RJFIED ™E IN"-OR\\A.TION$1.,FPl,1,W 1l-E INSTAU,ATION OETM.S PROVIOfOHE:RE!NAAE ()l::Nl::RM. 
REC0 },l},1EN!)ATIONSM:OAA£ ~r SPEC:IFIC,_OR THIS PROJECT. TI-IE DES!ON ENGINEERSMAU. R£V15'V THESE OElAllS PRIOR ro 
CONSTRUCTION. ff !$ Tl1E OE.SIG,.; a.Gll'EERS RESPONSl81LITY TO ENSURE THE DETAILS PROV'IOfOHEREIN'-EETS OR EXCEEDS THE 
APPL1CA6l.ENATIONAL, STAre, OR u x:.A1.RE0 1J1REMEMrs ANO TO ENSURE THAT THE OETAJ1.s PRO\l'IOEOMEREINNIE ACCEPTASLE FORTH1s I I -.ftlov.t..-oe$'!'1:11t~fl(;, 
Pi:tOJECr. DAAWNG NUU8ER: 

"'~ 
~ 

B
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DURASLOT® Pipe With Variable Slot Riser 

, , , , , ~ ~ ~ ~ ~ ~ , , , , ~ ~ ~ , , , , , '\' , , ~ ~ ~ , , , , ~ 

>-

u · 

P L A N V I E W 

H1 H2 

" " r, r-. r, I' f"\ /"\A r"I f"\l'\ r\ r"\r,, " ,... "D /"\A /"\ r,, " I' 

-11-1-1-1 1-ittt-lHl-lt-H-1.1- H-I-Httl-l-l-J·I-Jttf+H+--JHH-HH l-~l-~1-M--H-fl-lat--11-11-

v u vv v V v u v v v v vv v v v v 

E LEV A T I O N 

NOTE: H l and H2 vary based on project specifications. 

Ol':11\llN>S 1-.,:. 

AOYANCl::O ORAINAGI: SYSll::MS, INC. {"AOS') HAS PRl::PARl:O IHI$ OUAIL 8.,\S(J)ON IN~rtON F'ROVIOH> 10...0S.. l HIS ORA\VINGIS 
NTENOEO TO DEPICT TI-1E COfJPONENTS ASREOUESTEO AO$ HAS NOT PfRFOR\IEON«ENGINEEAINGOR DES!~ SER\IICES FOR Tl-ttS 
PROJECT, NOR HASAOS tt.10 EPEt-.OENTL Y VU UFIED nlE INFORIAATION SUPPU EO. l HE INSTALLATION DETAILS PRC.\ll CEO HEREIN ARE G=NERAL 
R£COw'leNOA.TtOt-:S ANO ARE NOT SP£ei,1c fOR THIS PftOJECT. n4! OE.SIGN ENGINEER SHALL R,!VIEW THESE OETAJLS PRIOR TO 
CO...,,STRUCTl()N IT 1$ Tl-IE Of SIGNENGINE;ERS RESPONSt(I.UTY TO ~ETHE DETAILS l'ROYIOf O HEREIN MfflS OR excee:os n-;e 
APPUCASLE HATIONA.l , S'TATE, ORt.OCAL R!OUIRE•tENTSA~O ro ENSURE THAT lHEa DETAILS PROVIDED HEREIN .I.RE ACCEPT A&.£ FOR THIS 
PROJtCT. 

v v v 

ru;v. 

()AAWINQ NUU 6 ER 

C R O SS SE C T I ON 

PIPE DIAM. 
PRODUCT # PRODUCT # 
(GRATED) (OPEN TOP) 

6" 
(150mm) 0690DS 0690DSOT 

a· 
(200mm) 0890DS 0890DSOT 

10· 
(250mm) 1090DS 1090DSOT 

12· 
(300mm) 1290DS 1290DSOT 

15" 
(375mm) 1590DS 1590DSOT 

18" 
(450mm) 1890DS 1890DSOT 

24" 

(600mm) 
2490DS 2490DSOT 

oescr.,PTH ev I 1.1wOOiYV I Cul(O 

-,-.,~~~ m s 
~ 
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DURASLOT® Coupler Bands With Variable Slot Riser 

END VIEW 

PIPE 
DIAM . 

6" 
(150mm) 

5" 

-

0 0 

H 

5.5" 
(140mm) 

(184mmf 

SIDE VIEW 

PRODUCT 
# 

0626DS 

1 
6.95" 

(1 77mm) l m 7. • 
( 194mm, 

l_J 

~: ALL DIMENSIONS ARE FOR REFERENCE ONLY 

2.375" 
(60mm) 

,-------,, -
0 

- - - , 

-A-

2.375" 
(?Om"!) 

0 
0 

END VIEW SIDE VIEW END VIEW SIDE VIEW 

PIPE 
DIAM. 

H B A 
PRODUCT 

# 

8" 5.5" 10· 6" 
(200mm) (140mm) (254mm) (150mm) 0826DS 

10" 5.5" 12.5" 5.5" 
(250mm) (140mm) (318mm) (140mm) 1026DS 

PIPE 
H 

DIAM . 

12· 5.5" 
(300mm) (1 40mm) 

15" 5.5" 
(375mm) (140mm) 

18" 5" 
(450mm) (127mm) 

24" 5" 
(600mm) (127mm) 

!!!!!~'fft s 
AOVM'Ce:>ORAINAGE SY&T'U,'.S, INC. 

w A 
PRODUCT 

# 

8" 7.75" 
(200mm) (197mm) 1226DS 

9" 10.5" 
1526DS (229mm) 267mm) 

9• 10.5" 
1826OS (229mm) 267mm) 

10" 12.63" 
(250mm) (321mm) 2426DS 

DRAWING#: 
D_BAWN BY: 

APPROVED BY: 
REVISIONS: 

SCALE: I NTS 
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DURASLOT®Adapter With Variable Slot Riser 

~ [:;;;=; 

0 0 □ □ I""" ~ 

2t 
2\. - -

'. - ,._ I > ' (641m) --·· -----_,_ 
(64rm) 

, 

I ""' ~ 

0 0 □ □ I'°"' ~ --
A A 

PIPE 
A B C 

PRODUCT PIPE PRODUCT 
DIAM. 

D A B C D 
# DIAM. # 

6" 7.25" 6.95" 7,63" 3" 12· 14" 14.6" 15.4" 5.5· 

(150mm) (184mm) (177mm) (194mm) (76mm) 0662DS (300mm) (356mm) (371mm) (391mm) ( 140mm) 1262DS 

8" 8.25" 9.17" 10.13" 3.5" 15" 16" 17,75 18.6" 6.5· 

(200mm) (210mm) (233mm) (257mm) (89mm) 08620S (375mm) (406mm) (449mm) (472mm) ( 165mm) 1562DS 

10" 9.25 11.56" 12.13" 4" 18" 18" 21.4" 22.4" 7.5" 

(250mm) (235mm) (294mm) (308mm) (100mm) 10620S (450mm) (450mm) (544mm) (569mm) ( 191mm) 18620S 

24" 14,8" 28,2" 29,25" 6" 
(600mm) (373mm) (716mm) (743mm) ( 150mm) 24620$ 

NOTE: ACCEPTABLE AL TERNA TE FOR THIS PART 

(!!1$il) 
DRAWINUN: 
DRAWN BY: 

NOTE: ALL DIMENSIONS ARE FOR REFERENCE ONLY 
APPROVED BY: . - . REVISIONS: 

ADVANCED OAAt~GE SYSTEMS. I~ SCALE: NTS 
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4" DURASLOT® End Cap With Variable Slot Riserl 

2.5" 
(64mm) 

. I I .--A-

C / D ~~~ 

I" 

2'5.. 

- --V - + ~ 

'-'· -
1> (64mm) - -- - -- , --

I - I 
➔ 

L,i 

C D 
,_,_ _ 

I"' END VIEW TOP VIEW 

-A 
A 

PIPE 
A B C D 

PRODUCT PIPE klRODUCl PIPE 
A B 

PRODUCT 

DIAM. # DIAM. 
A B C D # DIAM . # 

6" 4.5" 6.95" 7.63" 3" 8" 4.25" 9 .875" 2.5" 2.5" 
12· 5.76" 4.25" 

1233DS 
(150mm )(114mm ) (177m) (194mm (76mm) 0633DS (200mm )(108mm 248mm (64mm) (64mm) 0833DS (300mm) (1 46mm) (108mm) 

10· 5• 11.56" 12.13" 3.5" 
15" 7.77" 6.25" 

1533DS 
(250mm) (127mm) (294mm )(308mm (89mm) 10330S (375mm) (197mm) (159mm) 

18" 8 .04" 6.50" 
1833DS (450mm) (204mm) (165mm) 

24" 9.45" 8" 
2433DS (600mm) (240mm) (200mm) 

!!'PI) 
DRAWING#: 
ORAWNBY: 

APPROVED BY: 

NOTE: ALL DIMENSIONS ARE FOR REFERENCE ONLY rr • REVISIONS: 
AOVANCEO 0RA'NM3E S'VSTU ,IS, ..C:. SCALE: NTS 
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DURASLOT® System Assembly With Variable Slot Riser - Grated 

·co~ F 

C 

A. DURASLOT End Cap G. ¼· SPHS x 1" Long w/ Washer 

I() 
B. DURASLOT Pipe 
C. DURASLOT Adapter 
D. N-12 Pipe 
E. DURASLOT Coupler Band 
F. DURASLOT Grate Anchor 

H. DURASLOT Grate Connector 

I. ¾s" Hex Head Screw x 3½" Long w/ Washer & ¾•· Wingnut 
J . Plastic Sleeve Spacer (Goes on I. - Not used w/ 4" DIAM.) 
K. Hex Head Assembly: 

¾s" Hex Head Screw x 3½" Long 
w/ (2) Washers and ¾e· Hex Nut 

H-----• NOTE: Each Cap (A) & Adapter (C) comes with an Anchor (F) 
-- Each Coupler Band (E) comes with Hardware - I,J,K, & L 

'1'81 K 

J 

0 10\.1 A.1$. IIC. ""' O~IPllON 

ADVANCED DRAINAGE S'YSTEMS. INC. l'AOS') HAS PREPARED THIS 0e.7AIL 8.ASEO ON INFORMATION PROVIOED TO AO$, TI-11S DRAWING 1$ 
INTENOEO TOOE~T Tl-IE. COMPONE.'ITS AS REQUESTED .6DS HAS NOT PERFORMED ANY ft-."QjNEfRING OR OE.SION SERVICES FOR Ttt:S 
~ECT. NORHASAOS 1~40EF'ENDENTL V VERJFIEO THE INFORMII.TION SUPPLIED Tl-IE INSTM.J.ATIO..'- OETAllS PROVIOEOHER:Elt.' AAE 
GENEl'W. RECQl' ... 1ENOATMJN$ANDARE NOT SPEC#'IC; FOR THIS PROJECT THC DESIGN ENQINEER SHALL RE\IIE'II THESE OETAI.$ PRIOR TO 
CONSTRUCTION, Ii 1$ ll-lE OES!(i,N E,.,'OIN:ERS RESP0.'-$181UTY TO ENSURE THE DETAIi.$ PRO\llOEO HEREIN MEETS OR txC:EEOS THE 
APPLICABLE NATIONAL, STATE, OR I.OCAJ.. REQUIRellEWTS ANO TO Et.'SURE THAT l HE OElAllS PROVIDED HERelNARE ACCEPlA81.E FOR tH~-4 ORAWINGNtJ~ll!ER: I 

U~l!()Q.IYY I OHICD 
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DURASLOT® System Assembly With Variable Slot Riser - Open Top 

A 
E l See Below 

.-=====., 

F 

C 

A. DURASLOT End Cap I. Hex Head Assembly 
(() 

B. DURASLOT Adapter 
C. N-12 Pipe 
D. DURASLOT Coupler Band 

¾e" Hex Head Screw x 3½" Long 
wl Washer & ¾s" Wingnut 

J . Plastic Sleeve Spacer (Goes on I. - Not used wl 4" DIAM .) 

E. DURASLOT Grate Anchor K. Hex Head Assembly: 

¾,• Hex Head Screw x 3½" Long 
w/ (2) Washers and ¾ •" Hex Nut 

L. DURASLOT Band Flanges 

I 8 ill K !iQ!E Each Cap (A) & Adapter (C) comes with a Cap (F) 
Each Coupler Band (E) comes with Hardware - I,J,K, & L 

J 

e 201t,\1)$,.NC. 

AOVANCEOORAINAGE SYSTEMS, NC. CADS") HAS PREPARED THIS DETAJL BMEOON INFOR .. ~TION PROVt!>EO TOADS. TI-11S DRAWING 1$ 
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Bid No.:  RFB 2019-06 

SUPPLEMENTAL SPECIFICATIONS 

SECTION 580 
LANDSCAPING 

580-1 Description. 

Install and establish landscaping as indicated in the Contract Documents. 

The allowable Contract Time is two separate phases called Installation Period and Establishment 
Period. The Installation Period precedes the Establishment Period and is the allowable Contract Time minus 
the one-year Establishment Period. 

Regardless of the duration of the time used for the Installation Period, the duration of the 
Establishment Period will be one year. 

580-2 Materials. 

580-2.1. Grade Standards and Conformity with Type and Species: Provide plant materials 
purchased from Florida commercial nursery stock that comply with all required inspection, grading standards, 
and plant regulations in accordance with the latest edition of the Florida of Agriculture’s “Grades and 
Standards for Nursery Plants.” 

Florida commercial nursery stock is defined as plants propagated or grown at a Florida commercial 
nursery or imported to a Florida commercial nursery, made available for sale to the public, and included as 
inventory for fee. Nursery stock purchased from outside Florida and shipped directly to the project site is not 
Florida commercial nursery stock. Prior to installation, provide nursery invoices or delivery tickets that include 
written certification that all nursery stock meets the requirements of this Section. 

Unless otherwise specified, the minimum grade for plant material is Florida No. 1. Plant 
material must be the specified size and grade at the time of delivery to the site. 

Use only plants that are true to type and species, free of fungal infection and disease, and 
ensure that the plants not specifically covered by Florida Department of Agriculture’s “Grades and Standards 
for Nursery Plants” conform in type and species with the standards and designations in general acceptance by 
Florida nurseries. Submit a list of nurseries where plants are tagged, including contact information and 
location. The Engineer may visit the nursery sites to inspect representative samples and lock tag the example 
plant material. 

A minimum of two plants of each species on each shipment must be shipped with tags stating 
the botanical nomenclature and common name of the plant. Should discrepancies arise between botanical 
nomenclature and common name, the botanical name will take precedence. 

580-2.2 Inspection and Transporting: Move nursery stock in accordance with all Federal, State, and 
Local Rules and Regulations. For each shipment of nursery stock, provide the nursery’s General Nursery Stock 
Inspection Certificate as required in Chapter 5B-2, F.A.C. 

580-2.3 Water: Meet the requirements of Section 983. 

580-2.4 Mulch: Use of cypress mulch is prohibited. 
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Bid No.:  RFB 2019-06 

580-2.5 Soil: Remove all unsuitable soil and debris to root ball depth. Replace soil meeting the 
requirements of Section 987-2.4. 

580-3 Worksite Landscape Supervisor. 

Provide a Worksite Landscape Supervisor to directly oversee all landscape installation and 
establishment. The Worksite Landscape Supervisor must be a Certified Landscape Technician or Certified 
Landscape Contractor in accordance with the Florida NurseryGrowers and Landscape Association (FNGLA) 
located at the following URL address: https://www.fngla.org/certifications/index.aspx, or a State of Florida 
Registered Landscape Architect. Provide verification at the pre-construction meeting. 

580-4 Installation. 

580-4.1 Installation Plan: At the pre-construction meeting, provide an Installation Plan for review 
and comment. Specifically describe the methods, activities, materials, and schedule to achieve installation as 
described in this Section. Include a schedule for monthly inspections and reports described in 580-4.9. Begin 
installation after Installation Plan is accepted by Engineer. 

580-4.2 Delivery: All materials must be available for inspection before installation. 

580-4.3 Layout: The locations of plants as shown in the Contract Document are approximate. At no 
cost to the Village adjust final locations when directed by the Engineer to accommodate unforeseen field 
conditions or to comply with safety setbacks and requirements. Mark proposed mowing limits, planting beds 
and individual locations of trees and palms as shown in the Contract Documents for the Engineer’s review, 
prior to excavation or planting. 

Make no changes to the layout, or any variations of materials from the Contract Documents without 
the Engineer’s approval. 

580-4.4 Soil Drainage: Planting holes and beds must drain sufficiently. Notify the Engineer of 
drainage or percolation problems before plant installation. 

580-4.5 Planting: Meet the requirements of the Contract Documents. 

580-4.6 Maintenance: Throughout the installation period, at a minimum, maintain plant materials to 
the equivalent visible structural quality and healthy characteristics of Florida No. 1. 

580-4.7 Site Repair and Restoration: Repair and restore existing areas disturbed by installation or 
maintenance activities. Where new turf is required to restore and repair disturbed areas, meet the requirements 
of Section 570. 

580-4.8 Disposal of Surplus Materials and Debris: Remove from the jobsite any surplus material 
unless otherwise directed by the Engineer. Surplus is defined as material not needed after installation of 
landscaping per Contract Documents. Upon commencement of landscape installation, remove daily, all debris 
from the jobsite. 

580-4.9 Reporting: Certify monthly on a form provided by the Village, “Landscape Monthly 
Inspection Form” that the plants have been installed and are being maintained in accordance with the Contract 
Documents. 

580-4.10 Establishment Plan: Not less than 45 days before the scheduled completion of the 
installation, submit an Establishment Plan to the Engineer for review and comment. Installation will be 

Page 26 of 64 

http://www.fdot.gov/programmanagement/Redirect.shtm
https://580-4.10
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considered complete only when the Establishment Plan has been accepted by the Engineer. Specifically 
describe the methods, activities, materials and schedule to achieve establishment of plant material and 
incidental landscaping as described in 580-5. Coordinate with the Village’s Registered Landscape Architect 
to schedule for inspections and reports described in 580-5.2. Acceptance of the Establishment Plan is not a 
release from responsibility of the establishment and maintenance as required in the Contract Documents. 

580-4.11 Installation Completion: Notify the Engineer no less than seven calendar days in advance 
of completion. Upon completion of installation of plants and incidental landscaping, certify on a form provided 
by the Village, “Contractor Certification of Installation” that the landscaping has been installed and is being 
maintained in accordance with the Contract Documents. 

580-5 Establishment. 

580-5. 1 Establishment Period: The establishment period will begin upon acceptance by the 
Engineer of the Establishment Plan and the installation of all landscaping. 

During the establishment period, at a minimum: 

1. Maintain plant material quality, to sustain all structural and healthy 
characteristics per Contract Documents. 

2. Maintain the soil moisture adjacent to root ball at field capacity. Field 
capacity will be determined from a 4-inch deep excavation where the soil must hold together and form a hand 
clump. 

3. Maintain a 3-inch mulch cover. 
4. Remove undesirable vegetation and Florida Exotic Plant Pest Council 

Category One invasive plant species. This includes from walls and within fences. 
5. Prune to remove crossing, deflecting and circling roots, crossing, dead, 

damaged and co-dominant branching. An ISA certified arborist is to direct pruning operations. Follow ANSI 
A300 Part 1 and the Contract Documents. 

6. Maintain plant beds as depicted in the Contract Documents. 
7. Remove litter and debris. 
8. Operate and maintain the irrigation system when installed as part of the 

Contract. 
9. Remove staking and guying from established plants. 
10. Continue mowing and litter pick up of the turf areas as shown in the Contract 

Documents 

580-5.2 Inspection and Reporting Requirements: During the establishment period, the Village’s 
Registered Landscape Architect will provide periodic inspections as needed. These inspections will be 
coordinated with the Contractor. 

580-6 Remedial Work. 

Perform all necessary remedial work at no cost to the Village. Use replacement plants of the same 
species and planting medium as the plant being replaced and as specified in the Contract Documents. 
Replacement size must match the size of the adjacent grown-in plant material of the same species and that 
may be larger than the initially installed size. 

The establishment period for replacement plant material will be the remaining establishment period 
or 90 days after the date of replacement installation acceptance, whichever is greater. 
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Bid No.:  RFB 2019-06 

Approval of remedial work does not relieve the Contractor from continuing responsibility under the 
provisions of this Section. At the end of the contract period when all contract requirements are met, the 
Engineer will release the Contractor from further remedial work. 

580-7 Failure to Perform. 

Upon receipt of the monthly inspection form, the quarterly inspection report, or after inspection by 
the Engineer, a daily deduction of 0.0333% of the Contract amount will be assessed and forfeited if full 
compliance with 580-5 is not achieved. The daily deduction will continue until full compliance is achieved to 
the Engineer’s satisfaction. 

580-8 Method of Measurement. 

The quantities to be paid will be the items shown in the Contract Documents for landscape installation 
and establishment. 

580-9 Basis of Payment. 

Price and payment will be full compensation for all work and materials specified in this Section. 
Eighty-eight percent of the total contract amount will be paid during the installation period for work completed 
and accepted. Up to twelve percent of the total contract amount will be paid in accordance with 580-7 during 
the establishment period. 

580-9.1 Payment during the Installation Period: Within 21 calendar days after contract award or at 
the pre-construction meeting, whichever is earlier, prepare and submit a schedule of values to the Engineer 
for approval prior to invoicing. The schedule of values will be the basis for determining monthly payments. 

Prepare a monthly progress invoice for work completed during the installation period and 
submit the progress invoice to the Engineer. The Engineer will pay for any item of work only when the 
progress invoice is approved. The invoice must consist of the following: 

1. Contract Number, Financial Project Identification Number, Invoice Number, 
Invoice Date and the period that the invoice represents. 

2. The basis for arriving at the amount of the progress invoice including 
approximate quantities of work completed, less payments previously made and less an amount previously 
forfeited. 

3. Contract Summary showing the percentage of dollar value of completed work 
based on the present Contract amount and the percentage of days used based on the present Contract Days. 

580-9.2 Payment during the Establishment Period: Upon acceptance of the Landscape Monthly 
Inspection Form from the Contractor as described in 580-5 and approval of the Engineer, payment during the 
establishment period will be made in 12 equal monthly payments, less any deductions assessed in accordance 
with 580-7. 

580-9.3 Payment: Payment will be made under the following items: 
TR-1 to TR-22 
SH-1 to SH-38 
EM-1 to EM-5 
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SECTION 590 
IRRIGATION 

590-1 Description. 

The work specified in this Technical Special Provision consists of the furnishing and installation of 
an Irrigation System and related equipment with accessories necessary to function safely, properly and in 
accordance with the design set of plans. All costs associated with this Technical Special Provision shall be 
included in the items shown in the Contract Documents. 

590-2 Quality Assurance. 

It is the intention of this specification to accomplish the work of installing an automatic irrigation 
system, which will operate in an efficient and satisfactory manner. The irrigation system shall be installed and 
made operational according to the workmanlike standards established for landscape installation and sprinkler 
irrigation operation as set forth by the most recent Best Management Practices (BMP) of the Irrigation 
Association. 

Irrigation piping and related equipment are drawn diagrammatically. Although sizes and locations of 
plants and or irrigation equipment are drawn to scale wherever possible, it is not within the scope of the drawings 
to show all necessary offsets, obstructions, or site conditions. The Contractor shall be responsible to install the 
work in such a manner that it will be inconformance to site conditions, complete, and in good working order. 

The specification can only indicate the intent of the work to be performed rather than a detailed 
description of the performance of the work. It shall be the responsibility of the Contractor to install said 
materials and equipment in such a manner that they shall operate efficiently and evenly and support optimum 
plant growth and health. 

590-3 Submittals. 

Submit a complete list of all irrigation equipment to be used, manufacturer's brochures, maintenance 
manuals, warrantees and operating instructions, within 15 days after the notice to proceed. This submission 
may be done digitally and all documents shall be submitted in one PDF document. The submittals shall be 
packaged and presented in an organized manner. Provide a table of contents of all submitted items. Submit 
product information for irrigation equipment including: 

1. Dripline and Fittings 
2. Drip Zone Valve Kit 
3. Flush Valve 
4. Air Relief Valve 
5. Drip Emitters 
6. Lateral Line Piping and Fittings 
7. Main Line Piping and Fittings 
8. Communication Cable 
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Clearly identify on each submitted sheet by underlining or highlighting (on each copy) the specific 
product being submitted for approval. Failure to clearly identify the specific product being submitted will 
result in a rejection for the entire submittal. No substitutions of material or procedures shall be made 
concerning these documents without the written consent of an accepted equivalent. 

Equipment or materials installed or furnished without prior approval may be rejected by the Engineer 
and the Contractor shall be required to remove such materials from the site at their own expense. 

590-4 Delivery, Storage and Handling. 

All materials and equipment shall be stored properly and protected as required by the Contractor. The 
Contractor shall be entirely responsible for damages or loss by weather or other cause to work under the 
contract. Materials shall be furnished in ample quantities and at such times as to ensure uninterrupted progress 
of the work. Store in accordance with the manufacturers' recommendations. 

590-5 As Built Record Set of Drawings. 

Immediately upon the installation of any buried pipe or equipment, the Contractor shall indicate on 
the progress record drawings the locations of said pipe or equipment. The progress record drawings shall be 
made available at any time for review by the Engineer. 

Before final acceptance of work, the Contractor shall provide an as built record set of drawings 
showing the irrigation system work as built. The drawings shall be transmitted to the Owner’s Representative 
in paper format and as a pdf file of each document on compact disk or flash drive. The drawings shall include 
all information shown on the original contract document and revised to reflect all changes in the work. The 
drawings shall include the following additional information: 

1. All valves shall be numbered by station and corresponding numbers shall be shown on the as 
built record set of drawings. 

2. All main line pipe or irrigation equipment including sleeves, valves, controllers, irrigation 
wire runs which deviate from the mainline location, backflow preventers, remote control 
valves, grounding rods, shut-off valves, rain sensors, wire splice locations, and quick coupling 
valves shall be located by two (2) measured dimensions, to the nearest one-half foot. 
Dimensions shall be given from permanent objects such as buildings, sidewalks, curbs, walls, 
structures and driveways. All changes in direction and depth of main line pipe shall be noted 
exactly as installed. Dimensions for pipes shall be shown at no greater than a 50 ft. maximum 
interval. 

3. As built record set of drawings shall be signed and dated by the Contractor attesting to and 
certifying the accuracy of the as built record set of drawings. As built record set of drawings 
shall have "As Built Record Set of Drawings”, company name, address, phone number and the 
name of the person who created the drawing and the contact name (if different). 

590-6 Products. 

590-6.1 Reclaimed Water Designation: Where irrigation systems use reclaimed water, all products 
including valve boxes, lateral and main line pipe, etc. where applicable and/or required by local code shall 
have the reclaimed water purple color designation. 
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590-6.2 Piping Material: Individual types of pipe and fittings supplied are to be of compatible 
manufacturer unless otherwise approved. Pipe sizes shown are nominal inside diameter unless otherwise 
noted. All pipe shall be free of blisters, internal striations, cracks, or any other defects or imperfections. The 
pipe shall be continuously and permanently marked with the following information: manufacturer’s name or 
trade mark, size, class and type of pipe pressure rating, quality control identifications, date of extrusion, and 
National Sanitation Foundation (NSF) rating. 

Pressure main line for piping upstream of remote control valves and quick coupling valves: 

1. Pipe smaller than 2-inch diameter shall be plastic pipe for use with solvent weld or threaded 
fittings. Shall be manufactured rigid virgin polyvinyl chloride (PVC) 1220, Type 1, Grade 
2 conforming to ASTM D 1785, designated as Schedule 40. 

2. Pipe 2 - 3-inch diameter shall be manufactured rigid virgin polyvinyl chloride (PVC), Type 
1, Grade 2 conforming to ASTM D 1785, designated as bell gasket Class 315. 

3. Pipe larger than 3-inch diameter shall be manufactured rigid virgin polyvinyl chloride 
(PVC), Type 1, Grade 2 conforming to ASTM D 1785, designated as bell gasket Class 200 
PVC. 

Non-pressure lateral line for piping downstream of remote control valves: plastic pipe for use with 
solvent weld or threaded fittings. Shall be manufactured rigid virgin polyvinyl chloride PVC 1220 (type 1, 
grade 2) conforming to ASTM d 1785, designated as Class 200, ¾” minimum size. 

590-6.3 Fittings and Connections: Polyvinyl chloride pipe fittings and connections: Type II, Grade 
1, Schedule 40, high impact molded fittings, manufactured from virgin compounds as specified for piping 
tapered socket or molded thread type, suitable for either solvent weld or screwed connections. Machine 
threaded fittings and plastic saddle and flange fittings are not acceptable. Furnish fittings permanently marked 
with following information: nominal pipe size, type and schedule of material, and National Sanitation 
Foundation (NSF) seal of approval. PVC fittings shall conform to ASTM D2464 and D2466. 

590-6.4 Solvent Cements and Thread Lubricant: Solvent cements shall comply with ASTM 
D2564. Socket joints shall be made per recommended procedures for joining PVC plastic pipe and fittings 
with PVC solvent cement and primer by the pipe and fitting manufacturer and procedures outlined in the 
appendix of ASTM D2564. Thread lubricant shall be Teflon ribbon- type, or approved equal, suitable for 
threaded installations as per manufacturer's recommendations. 

590-6.5 Control Wires: The electrical control wire shall be direct burial type UF, no. 14 AWG, solid, 
single conductor, copper wire UL approved or larger, if required to operate system as designed. For 2-Wire 
controllers all irrigation wire for the controller, flow sensor, master valve, hydrometer, remote control valves 
and moisture sensors shall be per the controller manufacturer’s specifications and recommendations. 

Color code wires to each valve. Common wire shall be white. If multiple controllers are being utilized, 
and wire paths of different controllers cross each other, both common and control wires from each controller 
to be of different colors. 

Control wire splices: Splices are when required shall be placed in splice boxes. Use waterproof direct 
burial wire connectors DBC-Y or equal for connection of solenoid wires to the Decoders. Wire connections 
shall be per the controller manufacturer’s specifications and recommendations. 
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590-6.6 Remote Control Valves: As shown per plan. Remote control valves shall be electrically 
operated, single seat, normally closed configuration, equipped with flow control adjustment and capability for 
manual operation. Valves shall be actuated by a normally closed low wattage solenoid using 24 volts, 50/60 
cycle solenoid power requirement. Solenoid shall be epoxy encased and have a captured plunger with a 
removable retainer for easy servicing and a leverage handle for easy turning. The valve pressure rating shall 
not be less than 150 psi. The valve body and bonnet shall be constructed of heavy-duty glass-filled UV 
resistant nylon and have stainless steel studs and flange nuts; diaphragm shall be of nylon reinforced nitrile 
rubber. The valve shall have an external manual open/close control (external bleed) to manually open and 
close the valve without electrically energizing the solenoid. The valve shall have a flow control stem for 
accurate manual regulation and/or shutoff of outlet flow. Provide for all internal parts to be removable from 
the top of the valve without disturbing the valve installation. 

Remote control valves shall be wired to controller in same numerical sequence as indicated on 
drawings.  Remote control valves shall be as indicated on the drawings. 

590-6.7 Valve Boxes: Valve boxes to be polymer composite flush solid lid and flared wall valve box 
meeting the requirements of ANSI/SCTE-77 Tier 8, WUC 3.6, and ASTM C857 A-8. Lid to include standard 
stainless-steel fasteners, and have >0.6 Coefficient of Friction per ASTM 1028. 

590-6.8 Dripline: As shown per plan. Dripline shall be pressure compensating with 0.9 GPH emitters 
at 12” on center laterals spaced 12” apart with emitters offset for triangular spacing. 

590-7 Execution. 

590-7.1 Installation of Piping: Install plastic pipe in a manner to provide for expansion and 
contraction as recommended by Manufacturer. Unless otherwise indicated on drawings, mainlines and 
laterals may be installed below ground as per the Trenching Detail. Polyethylene hose may be installed 
above ground. Above ground polyethylene hose shall be staked with sod staples spaced a maximum of four 
(4’) feet apart. Drawings show arrangement of piping. Should local conditions necessitate rearrangement, 
obtain approval of the Village before proceeding with work. Cut plastic pipe square.  Remove burrs at cut 
ends prior to installation so unobstructed flow will result. 

Make solvent weld joints in the following manner - Clean mating pipe and fittingwith clean, dry cloth 
and apply one coat of P-70 primer to each. Apply uniform coat of 711 solvent to outside of pipe. Apply solvent 
to filling in similar manner.  Re-apply a light coat of solvent to pipe and quickly insert into filling. Give pipe 
or filling a quarter turn to insure even distribution of solvent and make sure pipe is inserted to full depth of 
filling socket. Hold in position for 15 seconds minimum or long enough to secure joint. Wipe off solvent 
appearing on outer shoulder of filling. Do not use an excessive amount of solvent thereby causing an 
obstruction to form on inside of pipe. Allow joints to set at least 24 hours before applying pressure to PVC 
pipe. Tape threaded connections with Teflon tape. 

590-7.2 Trenching and Backfilling: Over-excavate trenches two (2”) inches and bring back to 
indicated depth by filling with fine rock-free, soil or sand. Cover pipe both top and sides with two (2”) inches 
of material specified in paragraph above. In no case shall there be less than two (2”) inches of rock-free soil 
or sand surrounding buried pipe. Do not cover pressure main, sprinkler pipe, or fittings until the Village has 
inspected and approved system. During construction and the establishment period, fill and repair depressions 
and replace plantings and/or grassing due to settlement of irrigation trenches. 
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590-7.3 Thrust Blocks: All main line pipes shall have thrust blocks installed at tees, bends, or end of 
pipelines. Care should be taken to keep all concrete off of the fittings and from joints of pipe. Control, power 
and live wires must be kept free of concrete and placed outside of thrust. 

590-7.4 Installation of Control Valves and Controller(s): Install controller and valves in 
accordance with Manufacturer’s recommendations. Install valves in valve boxes.  Locate valve box tops at 
finish grade. Valve boxes shall have snap top lids. Install remote control valves in valve boxes positioned so 
all parts of the valve can be reached for service. Set cover of valve box at finish grade. 

590-7.5 Installation of Dripline: Prior to installation of poly tubing and dripline, open control valves 
and use full head of water to flush out system lateral piping. 

590-7.6 Installation of Decoder System Grounding: Controller: Earth grounding shall be connected 
via a factory supplied copper ground lug inside the controller, for connection to earth ground hardware via 6 
AWG copper wire ground wire shall be extended underground, at right angles to any communications wiring, 
to approved direct burial earth grounding hardware at least 6 ft. from the controller location. Earth ground 
shall have an impedance of 10 Ohms or less. Grounding hardware shall consist of 5/8” x 10’length copper 
clad steel ground rod, 4” width x 36” length x 0.0625” thick copper plate and ground-enhancement material 
if required to meet the 10 Ohms or less resistance requirement. 

Decoders: Surge suppression devices designed for use with the decoder system shall be installed at a 
minimum of every 1000 feet along the two-wire path or every 12 decoder modules, whichever is first. A 
surge suppression module must be installed at the end of each two-wire path. All surge suppression device 
installations shall be made in appropriately sized valve boxes. At each decoder splice, approximately 5 feet 
of wire slack shall be provided, looped inside each valve box, to prevent strain on the connection over time. 

Earth ground hardware shall not be located in the same valve box as the surge suppression devices. 
Ground connections from decoder ground lead to grounding hardware shall be made by joining the 12 AWG 
decoder ground wire with a 10 AWG solid copper lead utilizing a copper alloy split bolt connector. Ground 
hardware shall be routed at right angles to the two- wire path, a minimum of 8 feet away from the two-wire 
path, and connected to a 5/8” x 10’ length copper-clad steel ground rod or copper plate of 4” width x 36” 
length x 0.0625” thick. Nominal resistance of this earth ground connection shall be approximately 10 Ohms 
or less. Ground-enhancement materials may be required to achieve this. 

590-7.7 System Operation: Maintain the irrigation system in safe and operational condition during 
construction and throughout the establishment period. Monitor and adjust system to supply proper coverage 
to areas intended to receive water. 

590-8 Field Quality Control. 

590-8.1 Pressure Testing: All pressure lines shall be tested prior to backfilling joint areas. Test 
pressure lines at minimum sustained pressure of 100 psi for 4 hours. Maximum loss shall be 0.8 gallons/inch 
pipe diameter/1000 feet. Testing shall be witnessed by the Engineer. Notify the Engineer a minimum of 48 
hours prior to test. Do not backfill lines until approved by the Engineer. 

590-8.2 Operational Testing: Upon completion of the entire system, test each zone to visually check 
for uniform distribution. Distribution shall be checked within any one area and over the entire zone. Test the 
entire system to demonstrate the complete and successful operation of all equipment.  Testing shall be 
witnessed by the Engineer.  Notify the Engineer a minimum of 48 hours prior to test. 
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590-9 Adjustment and Cleaning. 

Adjust watering time of valves to provide proper amounts of water to all plants. 

590-10 Method of Measurement. 

The quantities to be paid for will be the items shown in the Contract Documents, furnished and 
installed, will include all equipment specified in the Contract Documents, and all labor, equipment, water and 
electrical service charges and usage fees, and miscellaneous materials necessary for a complete and acceptable 
installation/removal. 

590-11 Basis of Payment. 
Price and payment will be full compensation for all work and materials specified in this Section. 

Eighty-eight percent of the total contract amount will be paid during the installation period for work completed 
and accepted. Up to twelve percent of the total contract amount will be paid during the establishment period. 

590-11.1 Payment during the Installation Period: Within 21 calendar days after contract award or 
at the pre-construction meeting, whichever is earlier, prepare and submit a schedule of values to the Engineer 
for approval prior to invoicing. The schedule of values will be the basis for determining monthly payments. 

Monthly, prepare a progress invoice for work completed during the installation period and 
submit the progress invoice to the Engineer. The Engineer will pay for any item of work only when each form 
is submitted in accordance with 580-4, and the progress invoice is approved. The invoice must consist of the 
following: 

1. Contract Number, Financial Project Identification Number, Invoice Number, 
Invoice Date and the period that the invoice represents. 

2. The basis for arriving at the amount of the progress invoice including 
approximate quantities of work completed, less payments previously made and less an amount previously 
forfeited. 

3. Contract Summary showing the percentage of dollar value of completed 
work based on the present Contract amount and the percentage of days used based on the present Contract 
Days. 

590-11.2 Payment during the Establishment Period: Upon acceptance of the monthly Landscape 
Inspection Report from the Contractor as described in 580-5 and approval of the Engineer, payment during 
the establishment period will be made in 12 equal monthly payments, less any deductions assessed in 
accordance with 580-7. 

590-11.3 Payment: Payment will be made under the following items: 
IR-1 to IR-99 
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II II 

Bid No.:  RFB 2019-06 

GENERAL PROVISIONS 
ESTERO PARKWAY ROADWAY AND LANDSCAPE 

IMPROVEMENTS 
BID NO. 2019-06 

GP-01 INTENT 
A. Intent of Contract: Bid Forms shall set forth firm bid unit prices for furnishing all necessary 
materials and completing all work, including labor, transportation, supervision, equipment, and 
traffic control incidental to the Project, as described in the Technical Specifications & Conditions 
or shown on the Plans attached herewith.  The Village reserves the right to establish the exact 
limits of work in the field and to add to or delete from the Project as it deems necessary. 

B. Provisions: 
1. The successful bidder for the Contract will be referred to as the Contractor; the Village 
Council of the Village of Estero, Florida, Director of the applicable Village Department or their 
duly authorized representative, acting on behalf of the Village will similarly be referred to as 
Village.  For the purposes of the Contract, the word "Project" shall mean the construction limits of 
Estero Parkway Road Resurfacing and Improvements. 

2. The Contract Documents consist of the Invitation to Bid and all Addenda, any Instructions 
to Bidders, Technical Specifications & Conditions, Special Provisions, General Provisions, 
Insurance Requirements, Safety and Health Requirements, Permits, Maintenance of Traffic Policy 
(M.O.T.), Plans and all other related documents, including all modifications thereof incorporated 
in the Documents before their execution. These form the Contract. 

3. The Village and the Contractor are those mentioned as such in this Project.  They are treated 
throughout the Contract Documents as if each were of the singular number and masculine gender. 

4. Where required, written notice shall be deemed to have been duly served when delivered 
to the other party if delivered by hand; three (3) calendar days after the date of posting if sent by 
regular U.S. mail; upon receipt by the sender of an acknowledgement or transmission report if 
delivered by facsimile; or upon receipt by the sender of an automated message confirming delivery, 
or thirty (30) minutes after the time sent unless the sender receives and automated message that 
the email has not been sent, if delivered by email. 

5. The term Subcontractor, as employed herein, includes only those having a direct 
relationship with the Contractor and it includes one who furnishes material worked to a special 
design according to the Plans and Technical Specifications & Conditions of this work, but does 
not include one who merely furnishes materials not so worked. 

6. The term "work" as it pertains to the Contract shall include all supplies, materials and 
transportation, as well as all equipment and labor necessary to complete each pay item as described 
in the Technical Specifications & Conditions of this Contract. 

7. All time limits stated in the Contract Documents are of essence. 
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Bid No.:  RFB 2019-06 

C. Quality of Work: The Contractor agrees to do the work covered under the Contract, 
conforming to the Contract, Technical Specifications & Conditions, and in a quality acceptable to 
the trades.  The Contractor further agrees to follow proper and appropriate instructions by the 
Village. 

D. Maintenance of Traffic: The Contractor shall not work within the Village’s Rights-of-Way 
or on any Village property accessible to the public without a Village-approved Maintenance of 
Traffic (MOT) plan.  The Contractor shall submit and obtain Village approval of an MOT plan 
that meets all the requirements of the APPLICABLE Maintenance of Traffic Policy, a copy of 
which is attached, at least seven (7) calendar days before the commencement of any such activities. 

E. Time of Completion: The Contractor shall complete the work within the time set forth in 
the Contract.  The Contractor shall complete each portion of the work within such time as set forth 
in the Contract for such portion.  The time of completion of the Contract shall be expressed in 
calendar days. 

A working day is any day within the period between the start of the Contract time and the date 
provided in the Contract for completion or upon field acceptance by the Village of all work 
provided for in the Contract, or as stipulated in the Technical Specifications & Conditions, 
whichever comes first, other than: 

1. Saturday; 
2. Sunday; 
3. Any day designated as a holiday by the Village; or 
4. Any day the Contractor is prevented from working during the first five (5) hours of the 
workday, with at least 60 percent of the normal work force, due to inclement weather. 

All work for this Project shall be performed during normal business hours.  A working day shall 
be considered to be a maximum of ten (10) hours in duration.  Any time the Contractor desires to 
work in excess of ten (10) hours per day, on weekends or on Village-designated holidays, the 
Contractor shall submit a written request to the Village at least three (3) working days in advance. 
The contractor may not work in excess of ten (10) hours per day, on weekends or Village-
designated holidays unless such request has been approved in advance in writing by the Village. 
By making such a request, the Contractor agrees that the cost for inspection(s) for work performed 
during the weekend, holiday or in excess of ten (10) hours in any given day will be paid by the 
Contractor at the prevailing wage rate plus overhead.  The exception would be for any work 
required by the Contractor to protect the public caused by actions not under the control of the 
Contractor and requested by the Village. No extension of contract time will be granted for any 
weekend or Village-designated holiday. 

F. Bond Requirements: Pursuant to F.S. 255.05, a Public Payment and a Performance Bond 
is to be issued in an amount equal to the total amount of the Contract by a surety approved by the 
Village. The Public Payment and the Public Performance shall be issued and recorded with the 
Lee County Clerk of Court not later than seven (7) days after the notice of award by the Village. 
An irrevocable letter of credit may be accepted by the Village in lieu of the bond requirements. 
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Bid No.:  RFB 2019-06 

GP-02 PROSECUTION, PROGRESS AND PAYMENT 
A. Subletting or Assigning of Contracts: The Contractor shall not sublet, sell, transfer, assign, or 
otherwise dispose of the Contract or any portion thereof, or of his right, title, or interest therein, 
without written consent of the Village.  

B. Pre-construction Conference: After the Contract has been awarded, the Village will call a pre-
construction conference to be held before any work is begun to review the construction aspects of 
the Project.  The meeting will be between the Village, the Contractor, and the various utility 
companies which will be affected by the construction. 

Project Schedule: Submission of Working Schedule/Order of Completion – At the Pre-
Construction Conference, the Contractor shall submit a complete Critical Path Method (CPM) 
Schedule showing the Project through completion.  This shall include the sequencing of all work 
items showing: 

- Work Task (each phase if phased); 
- Coordination with Utilities; 
- Utility Adjustments; 
- Required Village submissions; 
- Obtaining Permits; and 
- Compliance with Permit Requirements. 

Each of the above items must include: 
- Duration; 
- Early start; 
- Late start; 
- Float time; 
- Predecessors & Successors; and 
- Highlighted Critical Path for the entire Project from start to finish. 

An updated CPM Schedule acceptable to the Village must be submitted seven (7) calendar days 
before each monthly pay request.  The updated CPM Schedule must show actual construction 
progress, actual start/completion dates for work items, any changes necessary to show completion 
of the Project within the contract time limits, current start/completion dates for work items not yet 
completed, and a highlighted critical path for the completion of the remainder of the Project. The 
updated CPM Schedule must be accepted by the Village before the monthly pay request will be 
approved. 

C. Liquidated Damages. Village and Contractor recognize that, since time is of the essence for 
this Project, the Village will suffer financial loss if the work is not substantially completed within 
the time specified in the Contract Documents, as said time may be adjusted as provided for herein. 
Should Contractor fail to achieve completion of the work within the time periods prescribed, 
Village shall be entitled to assess, as liquidated damages, but not as a penalty, an amount as 
determined by the below table for each calendar day thereafter until completion is achieved. 
Contractor hereby expressly waives and relinquishes any right which it may have to seek to 
characterize the above noted liquidated damages as a penal ty, which the parties agree represents 
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a fair and reasonable estimate of Village's actual damages at the time of contracting if Contractor 
fails to substantially complete the work in a timely manner. Notwithstanding anything to the 
contrary contained herein, "Completion" shall be defined as a level of completion in compliance 
with the Contract Documents as certified in writing by Village’s Manager and recommended by 
the engineer such that the Village has use of the Project and can operate the Project in all respects 
for its intended purpose. Any such liquidated damages may, at the option of the Owner, be withheld 
and deducted from any unpaid portion of the Contract Sum. 

Applicable Liquidated damages are the amounts established in the following schedule: 

CONTRACT AMOUNT DAILY CHARGE PER 
CALENDAR DAY 

$50,000 and under $956 
Over $50,000 But less than $ 250,000 $964 
$250,000 But less than $500,000 $1241 
$500,000 But less than $2,500,000 $1665 
$2,500,000 But less than $5,000,000 $2712 
$5,000,000 But less than $10,000,000 $3447 
$10,000,000 But less than $15,000,000 $4866 
$15,000,000 But less than $20,000,000 $5818 
$20,000,000 And over $9198 plus 0.00005 of any 

amount over $20 million 

D. Progress Payments. Contractor shall submit two (2) copies of its monthly Application for 
Payment to the Project Manager. Within fifteen (15) calendar days after receipt of each Application 
for Payment, the Village Manager shall either: (1) indicate its approval of the requested payment; 
(2) indicate its approval of only a portion of the requested payment, stating in writing its reasons 
therefor; or (3) return the Application for Payment to Contractor indicating, in writing, the reason 
for refusing to approve payment. Payments of proper invoices shall be processed in accordance 
with the Local Government Prompt Payment Act, Section 218.70, F.S., and the administrative 
procedures as established by the Village. 

Village will retain ten percent (10%) of the gross amount of each monthly payment request or ten 
percent (10%) of the portion thereof approved by the Village Manager for payment, whichever is 
less. After fifty percent (50%) of the construction services purchased pursuant to the contract, the 
retainage may be reduced to five percent (5%) for subsequent payments. After fifty percent (50%) 
completion of the construction services purchased pursuant to the contract, Contractor may present 
a payment request for up to one-half of the retainage held. The Village will promptly make 
payment to Contractor, unless the Village has grounds for withholding the payment of retainage 
and such sum shall be accumulated and not released to Contractor until final payment is due unless 
otherwise agreed to by the Village. The Village Manager shall have the discretion to establish, in 
writing, a schedule to periodically reduce the percentage of cumulative retainage held throughout 
the course of the project schedule. Monthly payments to Contractor shall in no way imply approval 
or acceptance of Contractor's work. 
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Bid No.:  RFB 2019-06 

Each Application for Payment shall be accompanied by a Release and Affidavit, in the form 
approved by the Village clearly showing that all materials, labor, equipment and other bills 
associated with that portion of the Work payment is being requested on have been paid in full. The 
Village shall not be required to make payment until and unless these affidavits are furnished by 
Contractor. 

E. Provisions for Convenience of Public:  The Contractor will schedule his operations so as to 
minimize any inconvenience to adjacent businesses or residences.  Where necessary, the Village 
may require the Contractor to construct first the work in any areas along the Project where 
restrictions caused by construction operations would present a more serious handicap, before 
beginning construction in the less affected areas. 

GP-03 CONTROL OF THE WORK AND MATERIALS 
A. Plans and Contract Documents: The Contractor will be furnished up to four (4) copies of the 
Plans, Technical Specifications & Conditions, General and Special Provisions as required for the 
Project.  The Contractor shall have available on the job site at all times copies of the Plans 
(including relevant Design Standards), Technical Specifications & Conditions, General and 
Special Provisions available to the Village or its representatives. 

B. Detail Drawings and Instructions: The Village may furnish, with reasonable promptness, 
additional instructions by means of drawings or otherwise, necessary for the proper execution of 
the work.  All such drawings and instructions shall be consistent with the Contract Documents, 
true developments thereof, and reasonably inferable therefrom. 

C. Order of Precedence: These documents are integral parts of the Contract, and a requirement 
occurring in one is as binding as though occurring in all.  They are intended to be complementary 
and to describe and provide for a complete work. 

In cases of discrepancy, the governing order of the documents will be as follows: 

1. Village of Estero Contract Documents including Addenda; 
2. Village of Estero General Conditions; 
3. Permits from other Agencies as required by law; 
4. Change Orders; 
5. Contract Special Provisions; 
6. Technical Special Provisions; 
7. Construction Plans; 

a. Dimensions given in figures govern over scaled dimensions; 
b. Detail drawings govern over general drawings; 
c. Addenda or Change Order drawings govern over Contract drawings. 

8. Standard Plans. 
9. Standard Specifications. 

D. Conformity of Work with Plans: All work performed and all materials furnished shall be in 
reasonably close conformity with lines, grades, cross sections, dimensions, and material 
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Bid No.:  RFB 2019-06 

requirements, including tolerances, shown on the Plans or indicated in the Technical Specifications 
& Conditions or Special Provisions. 

E. Authority of the Village: All work must be done under the supervision of the Village and 
performed to its satisfaction. It is agreed by the parties hereto that the Village will decide all 
questions and disputes which may arise relative to the interpretation of the plans, construction, 
prosecution, and fulfillment of the Contract, and as to the character, quality, amount, and value of 
any work done, and materials furnished, under or by reason of the Contract. 

F. Village's Status: The Village will examine and inspect the work to assure compliance with the 
requirements of these Contract Documents.  The Village will determine the quality and 
acceptability of materials and workmanship relative to the requirements of the Plans and Technical 
Specifications & Conditions.  In instances where the Contractor is not in compliance with the 
requirements of the Contract or when the quality and materials are not acceptable to the Village, 
then the Village has the authority as follows: 

1. to stop the work whenever such stoppage may be necessary to insure the proper 
execution of the Contract; 

2. to reject all work which does not conform to the Contract or when materials of shop 
drawings have not been approved prior to placement; 

3. to resolve questions which arise in the execution of the work; and 
4. to stop work whenever such stoppage may be necessary to insure the safety of 

personnel or the public. 

No additional time or compensation will be added to the Contract when stopping work for the 
above listed reasons 

The Village and its representatives must at all times have access to the work wherever it is in 
preparation or progress and the Contractor must provide proper facilities for such access and for 
inspection. If the Technical Specifications & Conditions, the Village's instruction, laws, 
ordinances or any public authority require any work to be specially tested or approved, the 
Contractor must give the Village timely notice of its readiness for inspection and, if the 
inspection is by an authority other than the Village, the date fixed for such inspection.  
Inspections by the Village shall be promptly made and, where practicable, at the source of 
supply. 

The Village's representatives will be authorized to inspect all work done and all materials 
furnished.  They are authorized to call to the attention of the Contractor any failure of the work or 
materials to conform to the Technical Specifications & Conditions and Contract, and shall have 
the authority to reject materials or suspend the work until any questions at issue can be referred to 
and resolved by the Village.  The presence of the Village representatives will in no way lessen the 
responsibility of the Contractor. 

If any work should be buried or otherwise covered up without approval or consent of the Village, 
it must, if required by the Village, be uncovered for examination at the Contractor's expense.  Re-
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examination of questioned work may be ordered, and the work must be uncovered by the 
Contractor. 

G. Suspension of Work: The Village has the right to suspend all or any portion of the work upon 
giving the Contractor not less than two (2) calendar days’ prior written notice of such suspension.  
If all or any portion of the work is so suspended, the Contractor’s sole and exclusive remedy shall 
be to seek an extension of time to its schedule in accordance with the procedures set forth in the 
contract documents.  In no event will the Contractor be entitled to any additional compensation or 
damages.  Provided, however, if the ordered suspension exceeds ninety (90) calendar days, the 
Contractor shall have the right to terminate the Agreement with respect to that portion of the work 
which is subject to the ordered suspension. 

H. The Village's Right to do Work: If the Contractor should neglect to prosecute the work properly 
or fail to perform in accordance with provisions of the Contract, the Village, after three (3) days 
written notice, may without prejudice to any other remedy it may have, make good any deficiencies 
and deduct the cost from the payment due the Contractor. 

I.Village's Decision: The Village shall, within a reasonable time after their presentation, make 
decisions in writing on claims by the Contractor and on all other matters relating to the execution 
and progress of the work or the interpretation of the Contract Documents. 

J. Contractor's Supervision and Employees: The Contractor will supervise, inspect, and direct the 
work completely and efficiently, devoting such attention thereto and applying such skills and 
expertise as may be necessary to perform the work in accordance with the Contract Documents. 

Unless otherwise identified in the Contract Documents, the Contractor will be solely responsible 
for the means, methods, techniques, sequence, and procedures necessary for the orderly progress 
of the work, and to maintain all safety precautions and programs incidental thereto.  The Contractor 
must at all times enforce strict discipline and good order among its employees, and shall not 
employ any unfit person or anyone unskilled in the work assigned to them.  The Contractor will 
be responsible to see that the completed work complies fully with the Contract Documents. 

As the work progresses, the Contractor will keep on the job at all times an English-speaking 
Superintendent or designee, technically qualified, who is an employee of the Contractor and who 
will not be replaced without written notice and approval from the Village.  The Superintendent 
will be the Contractor's representative on the job and must have authority to act on behalf of the 
Contractor.  The Superintendent or their qualified designee must be present at the job site and 
direct the work of sub-contractors, as well as employees of the Contractor.  The Superintendent 
will be equipped with a communication device enabling them to contact suppliers, sub-contractors 
or their office who in turn can convey necessary communications to others.  All communications 
given to the Superintendent shall be as binding as if given to the Contractor.  The Contractor shall 
issue all communications to the Village or its representatives. 

The Contractor's Superintendent shall be present on the job site at all times while work is in 
progress, and shall be available by phone for emergencies twenty-four (24) hours per day, seven 
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(7) days per week.  Failure to observe this requirement shall be considered suspension of the work 
by the Contractor until such time as such Superintendent is again present on the job. 

K. Daily Reports: Unless waived in writing by the Village, the Contractor shall complete and 
submit to the Village on a weekly basis a daily log of the Contractor’s work for the preceding week 
in a format approved by the Village.  The daily log shall document all activities of the Contractor 
at the Project site including, but not limited to, the following: 

- Weather conditions showing the high and low temperatures during work hours, the 
amount of precipitation received on the Project site, and any other weather conditions 
which adversely affect the work; 

- Soil, rock, subsurface or other conditions which adversely affect the work; 
- The hours of operation by Contractor’s and any subcontractor’s personnel; 
- The number of Contractor’s and subcontractor’s personnel present and working at the 

Project site, by subcontractor and trade; 
- All equipment and vehicles present at the Project site, description of equipment and 

vehicle use and designation of time the equipment and vehicles were used (specifically 
indicating any down time); 

- Description of work being performed at the Project site; 
- Any unusual or special occurrences at the Project site; 
- Materials received at the Project site; 
- A list of all visitors to the Project site; and 
- Any problems that might impact either the cost or quality of the work or the time of 

performance. 

The daily log shall not constitute nor take the place of any notice required to be given by the 
Contractor to the Village pursuant to other sections of the Contract Documents. 

L. Contractor's Understanding: It is understood and agreed that the Contractor has, by careful 
examination and prior to submitting a bid, satisfied itself as to the nature and location of the work; 
the conformation of the ground and subsurface; the character, quality, and quantity of the materials 
to be encountered; the character and quantity of equipment, vehicles and facilities needed prior to 
and during prosecution of the work; the general and local conditions including environmental and 
climatic conditions; and other matters which can affect the work under the Contract, and that the 
same are in conformance with the Bid documents.   If an underground facility or differing site 
condition is uncovered or revealed at or contiguous to the site, which was not shown or indicated 
and of which the Contractor could not reasonably have been expected to be aware, the Contractor 
shall promptly, before performing any work (excepting in emergencies), identify the owner of such 
underground facility and give written notice thereof to that owner and to the Village.  The Village 
will review the underground facility or differing condition to determine the extent to which the 
Documents should be modified.  With Village approval, the Contract Documents will be amended 
or supplemented to the extent necessary and the Contractor shall be allowed an increase or an 
extension of time, or both, to the extent that they are attributable.  During such review, the 
Contractor shall be responsible for the safety and protection of such underground facility. Any 
work done after such discovery without specific authorization by the Village will be done at the 
Contractor’s risk.  Failure of the Contractor to fully examine and acquaint itself with any and all 
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applicable conditions shall not relieve the Contractor from any of its responsibilities to perform 
under the Contract documents.  Failure to report differing site conditions to the Village prior to 
beginning work, or undertaking additional activities without proper authorization of the Village, 
shall not be considered the basis for any claim for additional time or compensation due to differing 
or unexpected site conditions or errors in the bid documents.  No verbal agreement or conversation 
with any officer, agent, or employee of the Village, either before or after execution of the Contract, 
shall affect or modify the terms or obligations herein contained. 

M. Permits and Regulations: Permits and licenses necessary for the prosecution of the work shall 
be secured and paid for by the Contractor, unless otherwise specified. (A list of Village permit fees 
is attached.)  The Contractor shall give all notices and comply with all laws, ordinances, rules, and 
regulations bearing on the conduct of the work as drawn and specified.  If the Contractor observes 
that the specifications and drawings are at variance therewith, he shall promptly notify the Village 
in writing, and any necessary changes shall be adjusted as provided in the Contract for changes in 
the work. If the Contractor performs any work knowing it to be contrary to such laws, ordinances, 
rules, and regulations, and without such notice to the Village, he shall bear all costs arising 
therefrom. 

N. Protection of Work and Property: The Contractor shall continuously maintain protection of all 
his work from damage and shall protect the Village's property from injury or loss arising in 
connection with the Contract.  Contractor shall make good on any such damage, injury or loss, 
except such as may be directly due to errors in the Contract Documents or caused by agents or 
employees of the Village. Contractor shall adequately protect adjacent property as provided by 
law and the Contract Documents.  Contractor shall provide and maintain all passageways, guard 
fences, lights, and other facilities for protection required by public authority or local conditions. 
In an emergency affecting the safety of life or of the work, or of adjoining property, the Contractor, 
without special instruction or authorization from the Village, is hereby permitted to act, at 
Contractor’s discretion, to prevent such threatened loss or injury, and Contractors shall so act, 
without appeal, if so instructed or authorized.  Any compensation claimed by the Contractor on 
account of emergency work shall be determined by agreement between the Contractor and the 
Village. 

The Contractor shall not occupy private land outside of any easements or rights of way unless a 
written authorization has been signed by the property owner. It shall be the Contractor's 
responsibility to provide these agreements prior to construction, if required. Prior to the use of 
private lands, the Contractor shall submit a copy of the agreement(s) to the Village. 

Prior to application for final payment, the Contractor shall provide documentation from the owner 
of each piece of private property for which an agreement for use was provided, or for which the 
Village has issued written notification to the Contractor, that each owner is satisfied with the 
manner in which the Contractor has restored the property.  Final payment or reduction in retainage 
shall not be paid until such documentation is received by the Village. 

O. Changes in the Work: The Village, without invalidating the Contract, may order extra work or 
make changes by altering, adding to or deducting from the work, the Contract sums due being 
adjusted accordingly.  Such work shall be executed under the conditions of the original Contract. 
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The change and amount of compensation must be agreed upon in writing in a document of equal 
dignity herewith prior to any deviation from the terms of the Contract.  

In giving instructions, the Village shall have authority to make minor changes in the work, not 
involving extra cost, and not inconsistent with the purposes of the work. Except in an emergency 
endangering life or property, no extra work or change shall be made unless in pursuance of a 
written order by the Village.  No claim for an addition to the Contract sum previously due shall be 
valid unless ordered and under no circumstances shall the Village be liable to the Contractor for 
any increased compensation without such written order. Value of any such extra work or change 
shall be determined in one or more of the following ways: 

1. By estimate and acceptance in a lump sum; 
2. By unit prices named in the Contract or subsequently agreed upon; or 
3. By cost and percentage or by cost and a fixed fee. 

If none of the previous methods are agreed upon, the Contractor, provided he receives an order as 
above, shall proceed with the work. In such case and also under case (3), Contractor shall keep 
amendment in such form as the Village may direct, a correct account of the net cost of labor and 
materials, together with vouchers.  The Village shall certify to the amount, including reasonable 
allowance for overhead and profit, due to the Contractor.  Pending final determination of value, no 
payment on changes shall be made. 

When requiring a change in the scope of services, the Contractor shall notify the Village by written 
notice that a change order is requested within five (5) calendar days of any occurrence. 

P. Deductions for Uncorrected Work: If the Village deems it inexpedient to correct work injured 
or done not in accordance with the Contract, an equitable deduction from the Contract price shall 
be made thereof. 

Q. Contract Time Extensions: Should Contractor be obstructed or delayed in the prosecution of or 
completion of the work, whether to a controlling item of work identified in the most current 
approved CPM Schedule or otherwise, as a result of unforeseeable causes beyond the control of 
the Contractor and not due to its fault or neglect, including but not limited to acts of God or of the 
public enemy, acts of government, fires, floods, epidemics, quarantine, regulations, strikes or 
lockouts, acts or failures to act of any public or private utility, or any other cause, then the time for 
completion shall be extended for such reasonable time as the Village may decide.  Contractor shall 
notify the Village in writing within seven (7) calendar days after the commencement of such delay, 
stating the date the delay began, the cause or causes thereof and the controlling item of work 
affected by the delay, if applicable. If the Contractor does not notify the Village in writing within 
seven (7) calendar days, the Contractor fully, completely, absolutely and irrevocably waives any 
entitlement to an extension of Contract time for that delay. 

The existence of an updated accepted CPM Schedule, as required, is a condition precedent to the 
Contractor having any right to an extension of Contract time arising out of any delay to a Critical 
Path item.  If the Contractor has not submitted or updated the CPM Schedule as required for the 
period of delay, or if the current accepted Schedule does not accurately reflect the actual status of 
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the Project or fails to accurately show the true controlling or noncontrolling work activities for the 
period of delay, then entitlement to, or the length of any time extension will be determined solely 
by the Village, which determination shall be final. 
No Damages for Delay - No interruption, interference, inefficiency, suspension or delay in the 
commencement or progress of the work from any cause whatsoever, including those for which 
the Village may be responsible, in whole or in part, shall relieve the Contractor of its duty to 
perform or give rise to any right to damages or additional compensation from the Village.  The 
Contractor expressly acknowledges and agrees that it shall receive no damages for delay. The 
Contractor’s sole remedy, if any, against the Village will be the right to seek an extension to the 
Contract time.  This paragraph shall expressly apply to claims for early completion as well as to 
claims based on late completion. 

R. Correction of Work Before Final Payment: All work, all materials, whether incorporated in the 
work or not, all processes of manufacturer, and all methods of construction shall be at all times 
and places subject to the inspection of the Village who shall be the final judge of the quality and 
suitability of the work, materials, processes of manufacture, and methods of construction for the 
purposes for which they are used.  Should they fail to meet Village approval, they shall be forthwith 
reconstructed, made good, replaced, or corrected, as the case may be, by the Contractor at its own 
expense.  Rejected material shall be immediately removed from the site.  If, in the opinion of the 
Village, it is undesirable to replace any defective or damaged materials or to reconstruct or correct 
any portion of the defective or unsuitable work not performed in accordance with the Contract 
Documents, the compensation to be paid to the Contractor hereunder shall be reduced by such 
amount as in the judgment of the Village shall be equitable. 

S. Contractor's Right to Stop Work or Terminate Contract: If the work should be stopped under an 
order of any court or other public authority for a period of three (3) months, through no act or fault 
of the Contractor or of anyone employed by him, or if the Village fails to pay the Contractor within 
thirty (30) calendar days of maturity and presentation any sum certified by the Village, then the 
Contractor may, upon seven (7) calendar days written notice to the Village, stop work or terminate 
the Contract. 

T. Removal of Equipment: In the case of termination of the Contract before completion from any 
cause whatever, the Contractor, if notified to do so by the Village, shall within five (5) business 
days remove any part or all of  its equipment and supplies from property of the Village or site of 
work, failing which the Village has the right to remove such equipment and supplies at the 
Contractor's expense. 

U. Use of Completed Portions: The Village has the right to take possession of and use any 
completed or partially completed portions of the work, notwithstanding the time for completing 
the entire work of such portions may not have expired, but taking possession and use shall not be 
deemed an acceptance of any work not completed in accordance with the Contract Documents. If 
such prior use increases the cost of or delays the work, the Contractor shall be compensated as the 
Village may determine and the Village approves. 

V. Payments Withheld: The Village may withhold payment to the Contractor on account of: 
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1. Defective work not remedied; 
2. Failure of the Contractor to make payment properly to Subcontractor or for material 

or labor; 
3. A reasonable doubt that the Contract can be completed for the balance then unpaid; 
4. Damage to another contractor; or 
5. Failure to submit an approved updated CMP Schedule. 

When the above grounds are removed, payment shall be made for amounts withheld because of 
them. 

W. Claims and Disputes: A “Claim” is a demand or assertion by the Contractor seeking an 
adjustment or interpretation of the terms of the Contract documents, payment of money, extension 
of time or other relief arising out of or relating to the Contract documents, except damages for 
delays, for which there is no right to claim damages. 

The Contractor is fully responsible to substantiate Claims.  A decision shall be required as 
a condition precedent to any exercise by the Contractor of any rights or remedies under the 
Contract Documents or by laws and regulations in respect of such Claims.  The procedure for 
making a Claim is as follows: 

1. Notice of Claim.  Claims must be initiated by written notice to the Village Manager not 
later than seven (7) days after the first occurrence of the event giving rise to such Claim. 
Claims not timely submitted shall be deemed waived. 

2. Continuing Contract Performance.  Pending final resolution of a Claim, except as otherwise 
agreed in writing, the Contractor shall proceed diligently with performance of the contract 
in accordance with the Contract Documents.  A Change Order will be timely issued in 
accordance with the decisions of the Claim. 

3. Claims for Additional Cost.  If the Contractor wishes to make a Claim for an increase in 
the Contact sum due, written notice as provided herein shall be given before proceeding to 
execute the work.  Prior notice is not required for Claims relating to an emergency 
endangering life or property. It is the Contractor’s responsibility to present all data and 
information in support of a Claim.  Unsupported claims may not be considered. 

4. Claims for Additional Time. If the Contractor wishes to make a Claim for an increase in 
the Contract timelines, written notice as provided herein shall be given.  The Contractor’s 
Claim shall include an estimate of cost and of probable effect of delay on progress of the 
work.  In the case of a continuing delay, only one Claim is necessary. If adverse weather 
conditions are the basis for a Claim for additional time, such Claim shall be documented 
by data substantiating that weather conditions were abnormal for the period of time could 
not have been reasonably anticipated and had an adverse effect on the scheduled 
construction.  Unsupported claims will not be considered. 

5. Decision.  Claims shall be referred to the Village and shall be reviewed and considered by 
the Village upon consultation with the project architect and/or engineer as may be 
reasonably necessary to make a decision.  The Village will review timely filed and properly 
documented Claims within twenty (20) days of the receipt of a Claim and take one or more 
of the following actions:  (1) request additional supporting data from the claimant or a 
response with supporting data from another party, (2) reject the Claim in whole or in part, 
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(3) approve the Claim, (4) suggest a compromise, or (5) advise the Village is unable to 
resolve the Claim if sufficient information to evaluate the merits of the Claim is not 
available. 

In evaluating Claims, the Village may, but shall not be obligated to, consult with or seek 
information from other parties and may make the decision based solely on the information 
provided by the Contractor in the support of the Claim.  If a request to furnish additional 
supporting data is made, a response is due within three (3) business days after receipt of such 
request.  Upon receipt of the response or supporting data, if any, the Village will either reject 
or approve the Claim in whole or in part. 

X. Assignment: Neither party to the Contract shall assign the Contract or sublet it as a whole 
without the written consent of the other, nor shall the Contractor assign any monies due or to 
become due to him hereunder without the previous written consent of the Village. 

Y. Rights of Various Interests: Before work being done by the Village's forces or by other 
Contractor's forces, contiguous to work covered by the Contract, the respective rights of the 
various interests involved shall be established by the Village before such commencement, to secure 
the completion of the various portions of the work in general harmony. 

Z. Separate Contracts: The Village reserves the right to let other Contracts in connection with this 
work.  The Contractor shall afford other Contractors reasonable opportunity for the introduction 
and storage of their materials and the execution of the work, and shall properly connect and 
coordinate its work with theirs. If any part of the Contractor's depends on proper execution or 
results upon the work of any other Contractor, the Contractor shall inspect and promptly report to 
the Village any defects in such work that render it unsuitable for such proper execution and results. 
Contractor’s failure to so inspect and report shall constitute an acceptance of the other Contractor's 
work as fit and proper for the reception of its work, except as to defects which may develop on the 
other Contractor's work after the execution of its work. 

AA. Subcontractors: The Contractor shall provide a list of subcontractors with his bid for approval. 
The Contractor agrees that he is as fully responsible to the Village for the acts and omissions of 
his subcontractors and of persons either directly or indirectly employed by them as Contractor is 
for the acts and omissions of persons directly employed by it.  Nothing contained in the Contract 
Documents shall create any contractual relation between any subcontractor and the Village. 
Substitutions must be submitted in writing and shall be subject to approval by the Village. 

To insure proper execution of his subcontractor’s work, the Contractor shall measure work already 
in place and shall at once report to the Village any discrepancy between the executed work and the 
drawings. 

BB. Horizontal and Vertical Control: Unless noted otherwise in the Contract documents, the 
Contractor shall be responsible for the layout of all Contract work. The Contractor shall employ 
or retain any and all professional services that are required by the Contract to complete the work. 
The Contractor shall carefully preserve benchmarks, reference points and stakes and, in case of 
willful or careless destruction, be responsible for any mistakes that may be caused by their 
unnecessary loss or disturbance. 
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CC. Lands for Work: The Village shall provide the lands upon which the work under the Contract 
is to be done, except that the Contractor shall provide land required for the erection of temporary 
construction facilities and storage of materials, together with the right of access to same. 

DD. Cleaning Up: The Contractor shall, at such times as may be required by the Village, remove 
from the Village's property and from all public and private property, at its own expense, all 
temporary structures, used materials and equipment, rubbish and waste materials resulting from 
its operations.  All damaged areas will be restored by the Contractor to their original condition and 
approved by the Village. By submission of a bid, the Contractor assumes full responsibility for 
the associated expenses. There shall not be an increase in time or price associated with such 
removal, and payment to Contractor may be withheld until such work is completed. 

EE. Guarantee: The Contractor shall warrant all equipment furnished and work performed by him 
for a period of one (1) year from the date of final acceptance of the work by the Village or as may 
be otherwise specified.  Any faulty work or equipment will be fully corrected at no cost to the 
Village and restored work will be warranted for one (1) year from the date of acceptance, or as 
may be otherwise specified. The Contractor shall repair or replace defective work or materials no 
later than (30) days from the Contractor’s receipt of written notice from the Village. 

The making and acceptance of final payment shall not waive any claim for faulty work appearing 
after final payment or for failure to adhere strictly to the Contract Documents. If any part of the 
project is guaranteed for a longer period, such longer period shall prevail. Except as otherwise 
specified, all work shall be guaranteed by the Contractor against defects resulting from use of 
inferior materials, equipment or workmanship for one (1) year from the date of substantial 
completion or written acceptance by the Village, whichever is later. 

FF. Utilities: 
1. Responsibility Regarding Existing Utilities and Structures: The Contractor shall be 
solely and fully responsible for getting all utility locates, sequencing his work to minimize 
conflicts with all utilities, coordinating with utilities as necessary regarding location, 
relocation or removal, and making necessary field adjustments, approved by Village 
engineer(s) to accommodate utilities. The existence and location of underground utilities 
indicated on the plans are not guaranteed and shall be investigated and verified in the field 
by the Contractor before submitting a bid.  Excavation in the vicinity of existing structures 
and utilities shall be done by hand.  The Contractor shall be responsible for any damage to, 
and for maintenance and protection of, existing utilities and structures, and from any 
damages resulting from said excavation.  The Contractor is to include within his line item 
bid prices, the costs to protect, support, relocate, or move (whether shown or not shown on 
the proposed project set of plans) all underground utilities which may be in conflict with 
the construction of the proposed project, and to include sufficient time for the location, 
relocation or removal of utilities and underground utilities within the proposed Project 
timeline. The Contractor expressly acknowledges and agrees that it shall receive no 
damages for any delays associated with the location, relocation or removal of utilities or 
underground utilities.  The Contractor’s sole remedy, if any, against the Village will be the 
right to seek an extension to the Contract time. 
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2. Cooperation With Utilities: Attention is called to the Underground Facility Damage 
Prevention and Safety Act, Chapter 556, Florida Statutes.  This act provides for a “Sunshine 
State One Call” which is to be used by all parties doing excavation, demolition or other 
underground construction. The Contractor is required prior to any excavation to notify 
“SUNSHINE STATE ONE CALL OF FLORIDA (800-432-4770) 

GG. Accidents: The Contractor shall provide equipment and medical facilities as necessary to 
supply first aid to anyone who is injured in connection with the work.  The Contractor must 
promptly report in writing to the Village accidents arising out of, or in conjunction with, the 
performance of the work, whether in, or adjacent to, the site, which cause death, personal injury, 
or property damages, giving full details and statements of witnesses. If death or serious injuries 
or serious damages are caused, the accident shall be reported immediately by telephone or 
messenger to the Village. 

If a claim is made by anyone against the Contractor or Subcontractor on account of an accident, 
the Contractor shall promptly report the facts in writing to the Village, giving full details of the 
claim. 

HH. Stage Plans: Stage plans of structural alterations, cofferdams, dredging, furnished or approved 
by the Village, shall be adhered to unless objected to in writing by the Contractor, but the 
submission or approval of stage plans by the Village shall not relieve the Contractor of full 
responsibility for the safety of the work. 

II. Measurement of Quantities: Where applicable, the quantities of materials and work performed 
will be computed by the Village on the basis of measurements taken by the Village or its agents, 
and these measurements shall be final and binding.  All materials and work computed under the 
Contract shall be measured by the Village according to the United States Standard Measurements 
and Weights. 

The Village does not assume any responsibility that the final quantities will remain in accord with 
estimated quantities, nor shall the Contractor claim misunderstanding or deception because of such 
estimate of quantities.  The estimated quantities of work to be done and materials to be provided 
may be increased, decreased, or omitted, as provided herein.  Any increase in quantities shall be 
approved by the Village prior to any work. 

JJ. Reference to Other Specifications: Where reference is made to Technical Specifications & 
Conditions such as A.S.T.M., A.W.W.A., or A.A.S.H.T.O., or any other reference specifications, 
the latest edition shall be used. 

KK. Sanitary Facilities: The Contractor shall provide and maintain, in a sanitary condition, 
facilities for his employees as are required by local and state boards of health. 

LL. Quality of Equipment and Materials: To establish standards of quality, the Village may, in the 
specifications, refer to products by name or catalog number.  This procedure is not to be construed 
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as eliminating from competition other products of equal quality by other manufacturers where fully 
suitable in design. 

1. The Contractor shall furnish a complete list of proposed desired substitutions 
prior to signing of the Contract together with such engineering and catalog data as 
the Village may require. 

2. The Contractor shall abide by the Village's judgment when proposed substitute 
items of equipment are judged unacceptable and shall furnish the specified item of 
equipment in such case.  All proposals for substitutions shall be submitted in 
writing by the General Contractor. The Village will approve or disapprove 
proposed substitutions in writing within a reasonable time. 

MM. Codes and Laws: The successful bidder shall comply with all Federal, State, Local laws, and 
ordinances that affect the Contract in any way. 

NN. Traffic Control: The Contractor shall comply with the "Manual on Uniform Traffic Control 
Devices", the APPLICABLE MOT Policy and maintain safe conditions at all times. 

OO. Explorations and Reports: If reference is made to identification of reports of explorations and 
tests of subsurface conditions at the site that have been used in preparing the Contract Documents, 
it should be understood that these reports are not part of the Contract Documents.  The Contractor 
shall have full responsibility with respect to subsurface conditions at the site. Technical data may 
not be sufficient for construction purposes.  Additional investigations may be necessary for the 
purposes of carrying out the construction project. 

If the Contractor desires subsurface investigation, it will be done at its expense, prior to bidding. 
If the Contractor has elected not to make subsurface investigation prior to bidding, Contractor shall 
not be entitled to any extra compensation due to conditions encountered. 

PP. Existing Structures: Drawings of physical conditions in or relating to existing surface and 
subsurface structures which are at or contiguous to the site have been utilized by the Consultant or 
the Village in preparation of the Contract Documents. The Contractor may rely upon the accuracy 
of the technical data contained in such drawings but not for the completeness thereof for the 
purposes of preparing or submitting a bid.  Except as previously indicated, the Contractor shall 
have full responsibility with respect to physical conditions in or relating to such structures. 

QQ. All agency permits attached are made a part of this Contract and shall be the Contractor’s 
responsibility for all permit conditions. 

RR. Indemnification: Subject to the provisions and monetary limitations of Sections 725.06 and 
768.28, Florida Statutes, which limitations shall be applicable regardless of whether such 
provisions would otherwise apply, and to the extent permitted by law, Village and Contractor do 
hereby agree to indemnify and hold harmless the other, its officers, and employees, from liabilities, 
damages, losses and costs, including, but not limited to, reasonable attorney’s fees, to the extent 
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caused by the negligence, recklessness, or intentional wrongful misconduct of the indemnifying 
party and persons employed or utilized by the said in the performance of the construction contract. 

End of General Provisions Section 
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VILLAGE OF ESTERO, FLORIDA 
VENDOR DISCLOSURE FORM 

Project No.: 

Project Name: 

Please check as appropriate: 

I am the sole proprietor/owner.  The company is not publicly held. 

The company is not publicly held. 
The names and addresses of the owners having a greater than 5% 
interest is attached. 

The company is publicly held. 
The names and addresses of the owners having a greater than 5% 
interest is attached. 

I do hereby certify that to the best of my knowledge and belief certify that the information above 
and attached is true and correct. 

Signed: 
Vendor 

Printed Name 

Date: 
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NAMES & ADDRESSES OF OWNERS 
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_____________________________________ 

_____________________________________ 
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AFFIDAVIT CERTIFICATION 
IMMIGRATION LAWS 

SOLICITATION NO.: __________ PROJECT NAME: _____________________________ 

VILLAGE OF ESTERO WILL NOT INTENTIONALLY AWARD VILLAGE CONTRACTS TO ANY 
CONTRACTOR WHO KNOWINGLY EMPLOYS UNAUTHORIZED ALIEN WORKERS, 
CONSTITUTING A VIOLATION OF THE EMPLOYMENT PROVISIONS CONTAINED IN 8 U.S.C. 
SECTION 1324 a(e) {SECTION 274A(e) OF THE IMMIGRATION AND NATIONALITY ACT 
(“INA”). 

VILLAGE OF ESTERO MAY CONSIDER THE EMPLOYMENT BY ANY CONTRACTOR OF 
UNAUTHORIZED ALIENS A VIOLATION OF SECTION 274A(e) OF THE INA. SUCH VIOLATION 
BY THE RECIPIENT OF THE EMPLOYMENT PROVISIONS CONTAINED IN SECTION 274A(e) OF 
THE INA SHALL BE GROUNDS FOR UNILATERAL CANCELLATION OF THE CONTRACT BY 
VILLAGE OF ESTERO. 

BIDDER ATTESTS THAT THEY ARE FULLY COMPLIANT WITH ALL APPLICABLE 
IMMIGRATION LAWS (SPECIFICALLY TO THE 1986 IMMIGRATION ACT AND SUBSEQUENT 
AMENDMENTS). 

Company Name:_____________________________ _______________ 

Signature Title Date 

STATE OF ___________________ 
COUNTY OF _________________ 

The foregoing instrument was signed and acknowledged before me this day of 
20 , by who has produced 

(Print or Type Name) 
as identification. 

(Type of Identification and Number) 

Notary Public Signature 

Printed Name of Notary Public 

Notary Commission Number/Expiration 

The signee of this Affidavit guarantee, as evidenced by the sworn affidavit required herein, the truth and 
accuracy of this affidavit to interrogatories hereinafter made. 
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VILLAGE OF ESTERO, FLORIDA 

MAJOR INSURANCE REQUIREMENTS 

Minimum Insurance Requirements: The Village of Estero in no way represents that the insurance 
required is sufficient or adequate to protect the vendors’ interest or liabilities.  The following are 
the required minimums the vendor must maintain throughout the duration of this contract. The 
Village reserves the right to request additional documentation regarding insurance provided. 

NOTE:  No work is required within the Seminole Gulf Railroad Right-of-Way, therefore 
no Railroad liability insurance is required to be provided by the 
CONTRACTOR. However, if due to the CONTRACTOR’s mean and methods, the 
Railroad requires the CONTRACTOR to provide RR liability insurance, the burden of 
providing that additional coverage will be on the CONTRACTOR. 

a. Commercial General Liability - Coverage shall apply to premises and/or operations, 
products and completed operations, independent contractors, contractual liability 
exposures with minimum limits of: 

$1,000,000 per occurrence 
$2,000,000 general aggregate 
$1,000,000 products and completed operations 
$1,000,000 personal and advertising injury 

b. Business Auto Liability - The following Automobile Liability will be required and 
coverage shall apply to all owned, hired and non-owned vehicles use with minimum limits 
of: 

$1,000,000 combined single limit (CSL) 
$500,000 bodily injury per person 
$1,000,000 bodily injury per accident 
$500,000 property damage per accident 

c. Workers' Compensation - Statutory benefits as defined by FS 440 encompassing all 
operations contemplated by this contract or agreement to apply to all owners, officers, and 
employees regardless of the number of employees.  Workers Compensation exemptions 
may be accepted with written proof of the State of Florida’s approval of such exemption. 
Employers’ liability will have minimum limits of: 

$500,000 per accident 
$500,000 disease limit 
$500,000 disease – policy limit 

*The required minimum limit of liability shown in a. and b. may be provided in the form of 
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“Excess Insurance” or “Commercial Umbrella Policies.”  In which case, a “Following Form 

Endorsement” will be required on the “Excess Insurance Policy” or “Commercial Umbrella 

Policy.” 

Verification of Coverage: 

1. Coverage shall be in place prior to the commencement of any work and throughout the 

duration of the contract. A certificate of insurance will be provided to the Village Manager 

for review and approval.  The certificate shall provide for the following: 

a. The certificate holder shall read as follows: 
The Village of Estero, Florida 
9401 Corkscrew Palms Circle 
Estero, Florida 33928 

b. “The Village of Estero, Florida, its agents, employees, and public officials” will be 
named as an "Additional Insured" on the General Liability policy, including Products 
and Completed Operations coverage. 

Special Requirements: 

1. An appropriate "Indemnification" clause shall be made a provision of the contract. 

2. It is the responsibility of the general contractor to ensure that all subcontractors comply 
with all insurance requirements. 
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PUBLIC ENTITY CRIME FORM 

This form must be signed and sworn to in the presence of a notary public or other officer authorized to administer 
oaths. 

1. This sworn statement is submitted to_________________________________________ 
(Print name of the public entity) 

by_____________________________________________________________________ 
(Print individual’s name and title) 

for_____________________________________________________________________ 
(Print name of entity submitting sworn statement) 

whose business address is___________________________________________________ 

(If applicable) its Federal Employer Identification Number (FEIN) is ________________ 

(If the entity has no FEIN, include the Social Security Number of the individual signing this sworn statement: 
On the attached sheet.) Required as per IRS Form W-9. 

2. I understand that a “public entity crime” as defined in Paragraph 287.133(1) (g), Florida Statutes, means a 
violation of any state or federal law by a person with respect to and directly related to the transaction of 
business with any public entity or with an agency or political subdivision of any other state or with the United 
States, including but not limited to, and bid or contract for goods or services to be provided to any public 
entity or agency or political subdivision or any other state or of the Unites States, and involving antitrust, 
fraud, theft, bribery, collusion, racketeering, conspiracy, or material misrepresentation. 

3. I understand that “convicted” or “conviction” as defined in Paragraph 287.133(1) (b), Florida Statutes, means 
a finding of guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in any 
federal or state trial court of record relating to charges brought by indictment or information after July 1, 
1989, as a result of a jury verdict, nonjury trial, or entry of a plea of guilty or nolo contendere. 

4. I understand that “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, means: 
1. A predecessor or successor of a person convicted of a public entity crime: 

or: 
2. An entity under the control of any natural person who is active in the management of the 

entity and who has been convicted of a public entity crime. The term “affiliate” includes 
those offices, directors, executives, partners, shareholders, employees, members and agents 
who are active in the management of the affiliate.  The ownership by one person of shares 
constituting a controlling interest in another person, or a pooling of equipment or income 
among persons when not fair market value under an arm’s length agreement, shall be a 
facie case that one person controls another person. A person who knowingly enters into a 
joint venture with a person who has been convicted of a public entity crime in Florida 
during the preceding 36 months shall be considered an affiliate. 

5. I understand that a “person” as defined in Paragraph 287.133(1) (c), Florida Statutes, means any natural 
person or entity organized under the laws of any state or of the United States with the legal power to enter a 
binding contract and which bids or applies to bid on contracts for the provision of goods or services let by a 
public entity, or which otherwise transacts or applies to transact business with a public entity.  The term 
“person” includes those officers, directors, executives, partners, shareholders, employees, members, and 
agents who are active in management of the entity. 

6. Based on information and belief, the statement which I have marked below is true in relation to the entity 
submitting those sworn statement. (Please indicate which statement applies.) 
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____________________________________ 

Bid No.:  RFB 2019-06 

______ Neither the entity submitted this sworn statement, nor any officers, directors, executives, partners, 
shareholders, employees, members, and agents who are active in management of an entity nor affiliate of 
the entity have been charged with and convicted of a public entity crime subsequent to July 1, 1989. 

______ The entity submitting this sworn statement, or one or more of the officers, directors, executives, 
partners, shareholders, employees, member, or agents who are active in management of the entity, or an 
affiliate of the entity have been charged with and convicted of a public entity crime subsequent to July 1, 
1989. 

______ The entity submitting this sworn statement, or one or more of its officers, directors, executives, 
partners, shareholders, employees, member, or agents who are active in management of the entity, or an 
affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989. 
However, there has been subsequent proceeding before a Hearing Officer of the State of Florida, Division of 
Administrative Hearing and the Final Order entered by the Hearing Officer determined that it was not in the 
public interest to place the entity submitting this sworn statement on the convicted vendor list. (Attach a copy 
of the final order) 

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE 
PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS FOR THAT PUBLIC ENTITY ONLY 
AND, THAT THIS FORM IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IS 
FILED.  I ALSO UNDERSTAND THAT I AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO 
ENTERING INTO A CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT PROVIDED IN SECTION 
287.017, FLORIDA STATUTES, FOR CATEGORY TWO OR ANY CHANGE IN THE INFORMATION 
CONTAINED IN THIS FORM. 

(Signature) 

(Date) 
STATE OF_________________________________ 
COUNTY OF_______________________________ 

PERSONALLY APPEARED BEFORE ME, the undersigned authority, ___________________________ 
(Name of individual signing) 

who, after first being sworn by me, affixed his/her signature in the space provided above on this_________ day 
of___________________, 2____. 

(NOTARY PUBLIC) 

My Commission Expires: _____________________________ 
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Bid No.:  RFB 2019-06 

TRENCH SAFETY 

Contractor/Vendor acknowledges that included in the appropriate solicitation items of the solicitation and in the Total 
solicitation price are costs for complying with the Florida Trench Safety Act (90-96, Laws of Florida) effective October 
1, 1990. The contractor/vendor further identifies the costs of such compliance to be summarized below: 

Trench Safety Units of Unit Unit Extended 
Measure Measure (Quantity) Cost Cost 
(Description) (LF, SF) 

.......................................................................................................................................................................................... 

A.   _________________ ____________ _____________ _______________ _______________ 

B.   _________________ ____________ _____________ _______________ _______________ 

C.   _________________ ____________ _____________ _______________ _______________ 

D.   _________________ ____________ _____________ _______________ _______________ 

TOTAL $___________________________ 

If applicable, the contractor/vendor certifies that all trench excavation done within his control in excess of five (5') feet 
in depth shall be in accordance with the Florida Department of Transportation's Special Provisions Article 125-1 and 
Sub-article 125-4.1 (TRENCH EXCAVATION SAFETY SYSTEM AND SHORING, SPECIAL-TRENCH 
EXCAVATION). 

Failure to complete the above may result in the solicitation being declared non-responsive. 

(Signature) 

(Company Name) 

STATE OF ____________________ 
COUNTY OF __________________ 
The foregoing instrument was acknowledged before me this _____ day of ________________ by 
___________________________ (name and title of corporate officer) of ___________________ (name of corporation), a 
___________________ (state or place of incorporation) corporation, on behalf of the corporation.  He/she is personally known 
to me or has produced _______________________ (type of identification) as identification. 

(signature line for notary public) 

(name of notary typed, printed or stamped) 

(title or rank) 
My commission expires: ____________________________________________ 
_______________________________ (serial number, if any) 
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BID BOND 

Complete EITHER Village of Estero Paper Bid Bond OR provide Irrevocable Letter of Credit 

KNOW ALL MEN BY THESE PRESENTS, that we 

as Principal, and 
(BIDDER'S Name) 

a Corporation licensed to do 
(Surety's Name) 

business under the laws of the State of Florida as a Surety, are held and firmly bound unto THE 
VILLAGE OF ESTERO, FLORIDA, ESTERO, FLORIDA, a Municipal Corporation of the State 
of Florida,
in the SUM OF 

for the payment whereof, well and truly to be made, we bind ourselves, our heirs, successors, 
personal representatives and assigns, jointly and severally, firmly, by these presents. 

SIGNED AND SEALED this day of , _ 

WHEREAS, said Principal is herewith submitting a Bid/Proposal for the construction of: 

NOW, THEREFORE, the condition of the above obligation is such that if said Principal shall be 
awarded the Contract upon said Bid/Proposal within the specified time and shall enter into a written
Contract, satisfactory in form, provide an acceptable Public Payment & Performance Bond from a 
Surety acceptable to the VILLAGE and provide other Insurance as may be required to the 
VILLAGE within seven (7) calendar days after the written Notice of Award date, or within such 
extended period as the VILLAGE may grant, then this obligation shall be null and void; otherwise
said Principal and Surety shall pay to said VILLAGE in money the difference between the amount
of the Bid of said Principal and the amount for which said VILLAGE may legally contract with 
another party to perform said work, if the latter amount be in excess of the former, together with 
any expenses and reasonable attorney's fees incurred by said VILLAGE if suit be brought here on, 
but in no event shall said Surety's liability exceed the penal sum hereof plus such expenses and 
attorney's fees. For purposes of unsuccessful bid protests filed by the Principal herein, this 
obligation shall bind the Surety to pay costs and damages associated with the bid protest or delays
to the project upon a finding from the Village of Estero Council that the bid protest was frivolous 
and/or lacked merit. The liability of the Surety shall not exceed the penal sum of the bid bond. 

Witness as to Principal: (SEAL) 
(Principal) 

(By) Printed Name 

Witness as to Surety: (SEAL) 
(Surety's Name) 

(By-As Attorney-in-Fact, Surety) 

Affix Corporate Seals and attach proper Power of Attorney for Surety. 
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Scrutinized Companies Certification 

1. This sworn statement is submitted with a bid, proposal, contract, or contract renewal 
, for . Project or contract 

number] [Project name] 

2. This sworn statement is submitted by whose 
[Name of entity submitting sworn statement] 

business address is . 

3. Federal Employer Identification Number (FEIN) is (or 
if the entity has no FEIN, include the Social Security Number of the individual signing this sworn 
statement). 

4. My name is and my relationship to the 
above is: [Please print name of individual signing] 

. 

5. Based on information and belief, the certification, which I have marked below, is true in relation to the 
entity submitting this sworn statement as required by §287.135, Florida Statutes. 

[ ] Scrutinized Companies that Boycott Israel List (bid, proposal or contract renewal for any
amount)

[     ] The entity submitting this sworn statement is not on the Scrutinized Companies that Boycott 
Israel List nor is it engaged in a boycott of Israel. 
[     ] The entity submitting this sworn statement is on the Scrutinized Companies that Boycott Israel 
List or is actively engaged in a boycott of Israel.. 

[ ] Scrutinized Companies with Activities in Sudan List (bid, proposal or contract renewal for $1 
Million or more)

[     ] The entity submitting this sworn statement is not on the Scrutinized Companies with Activities in 
Sudan List. 
[     ] The entity submitting this sworn statement is on the Scrutinized Companies with Activities in 
Sudan List. 

[ ] Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List (bid, proposal 
or contract renewal for $1 Million or more)

[     ] The entity submitting this sworn statement is not on the Scrutinized Companies with Activities in 
the Iran Petroleum Energy Sector List. 
[     ] The entity submitting this sworn statement is on the Scrutinized Companies with Activities in the 
Iran Petroleum Energy Sector List. 

[ ] Business Operations in Cuba or Syria (bid, proposal or contract renewal for $1 Million or 
more)

[     ] The entity submitting this sworn statement does not have business operations in Cuba or Syria. 
[     ] The entity submitting this sworn statement does have business operations in Cuba or Syria. 

Pursuant to §287.135, Florida Statutes, if the Village determines the entity executing this Certification has 
been placed on the Scrutinized Companies that Boycott Israel List or is engaged in a boycott of Israel after 
this certification is executed, any associated contract with the Village may be subsequently terminated by 
the Village. Similarly, if the Village determines the entity is found to have submitted a false certification, is 
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later placed on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with 
Activities in the Iran Petroleum Energy Sector List, or has been engaged in business operations with Cuba 
or Syria, the Village may terminate any associated contracts with the entity. 

Notwithstanding any other contract language to the contrary, the entity executing this Certification expressly 
assents to the termination provisions included herein as binding upon any contracts between it and the 
Village. 

By the signature(s) below, I, the undersigned, as authorized signatory to commit the certifying entity, attest 
that the information as provided in this form is truthful and correct at the time of submission. 

AFFIANT Typed Name of AFFIANT 

Title 

STATE OF COUNTY OF 

The foregoing instrument was executed before me this day of , 20 , 
by as of 

, who personally swore or affirmed 
that he/she is authorized to execute this document and thereby bind the Corporation, and who is 
personally known to me OR has produced 
as identification. 

NOTARY PUBLIC, State of 
(stamp) 
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VILLAGE OF ESTERO - BIDDERS CHECK LIST 

IMPORTANT: Please read carefully and return with your response package. Please check off each of the following 
items as the necessary action is completed: 

1. The Solicitation has been signed and with corporate seal (if applicable). 

2. The Solicitation prices offered have been reviewed (if applicable). 

____ 3. The price extensions and totals have been checked (if applicable). 

4.  Substantial and final completion days inserted (if applicable). 

5. The original (must be manually signed) and 1 hard copy original and others as specified of the 
Solicitation has been submitted. 

6. Two (2) identical sets of descriptive literature, brochures and/or data (if required) have been 
submitted under separate cover. 

7.  All modifications have been acknowledged in the space provided. 

8.  All addendums issued, if any, have been acknowledged in the space provided. 

9.  Licenses (if applicable) have been inserted. 

10.  Erasures or other changes made to the Solicitation document have been initialed by the person 
signing the Solicitation. 

12. The following Forms completed/signed/notarized as required:  Vendor Disclosure Form, Affidavit 
Certification Immigration Laws, Insurance Certificate, Public Entity Crime Form, Trench Safety Form, Bid Bond 
and/or Certified Check, Scrutinized Companies Certification. 

13. Any Delivery information required is included. 

14. The mailing envelope has been addressed to: 
Village of Estero 
9401 Corkscrew Palms Circle #101 
Estero, FL  33928 

15. The mailing envelope MUST be sealed and marked with: 
Solicitation Number 
Opening Date and/or Receiving Date 

16. The Solicitation will be mailed or delivered in time to be received no later than the specified 
opening date and time. (Otherwise Solicitation cannot be considered or accepted.) 

17. If submitting a “NO BID” please write Solicitation number here __________ 
and check one of the following: 
______ Do not offer this product _______Insufficient time to respond. 
______ Unable to meet specifications (why) 
______ Unable to meet bond or insurance requirement. 
Other:  _____________________________________________________ 

Company Name and Address: 
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